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IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 

06/13/2014 

3. ORDER NO. 

2. CONTRACT NO. (If any) 
EP-W-14-020 

5. ISSUING OFFICE (Address correspondence to) 
HPOD 

14. REQUISITION/REFERENCE NO. 

US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 
7. TO: NA 
a. NAME OF CONTRACTOR 

a. NAME OF CONSIGNEE 

RECONSTRUCT SHIP TO 

b. STREET ADDRESS 

c. CITY 

WASHINGTON 

f. SHIP VIA 

6. SHIP TO: 

I d~~TATE I e. ZIP CODE 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE 
------------------------------------------------------------~ 
c. STREET ADDRESS REFERENCE YOUR: 
4300 FAIR LAKES COURT 

Please furnish the following on the terms 
and conditions specified on both sides of 

-d:-. "'c;:;ITY::-;------------------------------------,--~e.-S-T_A_T_E_r-lf.-Z-IP_C_O_D_E--------1 this order and on the attached sheet, if any, 

FAIRFAX VA 2 2 O 3 3 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10. REQUISITIONING OFFICE 

HPOD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 

D a. SMALL D b. OTHER THAN SMALL D c. DISADVANTAGED 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

0d. WOMEN-OWNED 

D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 

a. INSPECTION 

Destination l
b. ACCEPTANCE 

Destination 

De. HUBZone 

15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

17. SCHEDULE (See reverse for RejeCtiOns) 

QUANTITY UNIT 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE 

(a) (b) (c) (d) (e) 

DUNS Number: 097779698 
The purpose of this Indefinite Delivery 
Indefinte Quantity Contract is to procure 
the services of SRA International to 
perform the tasks as outlined in Section c 
of this Award_ 
Continued ---

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 

21. MAIL INVOICE TO: 

a. NAME 

RTF FINANCE CENTER 
SEE BILLING 

INSTRUCTIONS b. STREET ADDRESS us ENVIRONMENTAL PROTECTION AGENCY 
ON REVERSE (or P.O. Box) 

RTF-FINANCE CENTER 

MAIL DROP Dl43-02 

109 TW ALEXANDER DRIVE 
C. (.;II Y ld. ::iiAII:: e.LII-'l,;ULJI:: 

DURHAM NC 27711 

22. UNITED STATES OF 06/13/2014 23. NAME (Typed) 

D b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

12. F.O.B. POINT 

Destination 

16. DISCOUNT TERMS 

QUANTITY 

AMOUNT ACCEPTED 

(f) (g) 

17(h) 
TOTAL 
(Cont. 
rages) 

$51,740,000_00 
.._ 

17(i) 
GRAND 
TOTAL 

$51,740,000_00 
.._ 

AMERICA BY (Signature) ~ ' 
Patrice L- Cunningham 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

~ 
J --

~ 

~ 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

06/13/2014 IEP-W-14-020 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

Max Expire Date: 06/15/2019 
Admin Office: 

HPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 

Period of Performance: 06/16/2014 to 
06/15/2019 

BASE Period CLIN:OOOOl 9447 ofl(b)(4 ) 
'---------1 

OOOlOOOCl Dispute Resolution Prof. Level 3 
r::--:-:-:-:------i 

BASE Period CLIN:00002 3018 ofl(b)(4 ) 
'-----------'1 

0001000C2 Dispute Resolution Prof. Level 2 

BASE Period CLIN: 00003 1380 of l(b)(4) 
'---------1 

0001000C3 Dispute Resolution Prof. Level 1 

BASE Period CLIN:00004 2576 of l(b)(4) 
'-----------'1 

0001000C4 Program Manager 

BASE Period CLIN:00005 2261 of l(b)(4 ) 
'---------'1 

0001000( 5 Administrative/Clerical/Tech Support 

BASE Period CLIN:00006 774 of l(b)(4) 

0001000( 6 Scientific/Tech Analyist - Level 3 

BASE Period CLIN:00007 1428 of l(b)(4) 

0001000(7 Scientific/Tech Analyist - Level 2 

BASE Period CLIN:00008 1097 of l(b)(4) 

0001000( 8 Scientific/Tech Analyist - Level 1 

BASE Period CLIN:00009 of l(b)(4) 

0001000( 9 Communications Specialist - Level 
Continued 0 0 0 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

3 

I 

I 

I 

QUANTITY UNIT 
ORDERED 

(c) (d) 

70000 HR 

20000 HR 

15000 HR 

10000 HR 

9000 HR 

20000 HR 

18000 HR 

9000 HR 

10000 HR 

UNIT 
PRICE 

(e) 

I ORDER NO. 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

PAGE NO 

2 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

06/13/2014 EP-W-14-020 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

BASE Period CLIN:OOOlO of 
l(b)(4) 

I 
0001000 0 Communications Specialist - Level 2 

BASE Period CLIN:OOOll of I (b )(4) 
I 

0001000 1 Communications Specialist - Level 1 

BASE Period CLIN:00012 of l(b)(4) 
I 

0001000 2 Other Direct Costs 

Contract Ceiling and Funding for BASE Perioc 

0001 Contract Ceiling 
Obligated Amount: $0.00 

The obligated amount of award: 
total for this award is shown 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

$0.00. The 
in box 17 (i) 0 

QUANTITY 
ORDERED 

(c) 

12000 

12000 

-~ 

PAGE NO 

3 

I ORDER NO. 

UNIT UNIT AMOUNT QUANTITY 
PRICE ACCEPTED 

(d) (e) (f) (g) 

HR 0.00 

HR 0.00 

DO 0.00 

$51,740,000.00 
OPTIONAL FORM 348 (Re,. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 
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PART I-THE SCHEDULE 

SECTION B -SUPPLIES OR SERVICES AND PRICE/COSTS 

B.1 FIXED RATES FOR SERVICES-INDEFINITE DELIVERYIINDEFINTE 
QUANTITY CONTRACT (EPAAR 1552.216-73) (APR 1984) 

The following time and materials fixed rates shall apply for payment purposes for the duration of 
the indefinite delivery/indefinite quantity contract. 

Item Item Description Fixed Rate 
001 Dispute Resolution Professional - Level 3 (b )(4) 
002 Dispute Resolution Professional - Level 2 
003 Dispute Resolution Professional - Level 1 
004 Task Order Program Manager 
005 Administrative/Clerical/Technical Support 
006 Scientific/Technical Analyst- Level 3 
007 Scientific/Technical Analyst- Level 2 
008 Scientific/Technical Analyst- Level 1 
009 Communications Specialist- Level 3 
010 Communications Specialist- Level 2 
011 Communications Specialist- Level 1 

(b )(4) 

The Contractor shall voucher for only the time of the personnel whose services are applied 
directly to the work called for in individual Task Orders and accepted by the Task Order Project 
Officer and Project Officer. The Government shall pay the Contractor for the life of a task order 
at rates in effect when the task order was issued, even if performance under the task order crosses 
into another period. The Contractor shall maintain time and labor distribution records for all 
employees who work under the contract. These records must document time worked and work 
performed by each individual on all Task Orders. 

B.2 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984) 

During the period specified in the "Ordering" clause, the Government shall place orders totaling 
a minimum of $25,000. The amount of all orders shall not exceed $51,740,000.00 
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.B.3 OTHER DIRECT COSTS (EP 52.231-110) (APR 1984) 

Direct costs not fitting with the categories listed below are not allowable as a charge to this 
contract without the prior written approval of the Contracting Officer: 

Other Direct Costs for the purposes of this contract shall include: travel of Contractors and 
consultants, communications such as telephone, fax, postage, delivery services, photocopying 
(within the limits of Federal Contracting Regulations), expert consultant or researcher fees and 
expenses, meeting facility rental, meeting equipment rental such as projectors, meeting supplies 
such as charts and markers, Internet access and other services, facility, equipment and supply 
rental as necessary to accomplish the purpose as stated in each task order. Other Direct Costs 
shall also include reimbursement of such participant travel, food and light refreshments as is 
authorized by statue or regulation and is specified in each individual task order. 

[END OF SECTION B] 
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SECTION C- DESCRIPTION/SPECS./STATEMENT OF WORK 

C.l NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON 
ENVIRONMENTAL PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-
000) (NOV 1994) 

The Contractor shall not perform any of the following activities on behalf of EPA in connection 
with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or 
attending A ward Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine administrative 
correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and 
work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, 
Delivery Orders, or any other work issuance document under a contract that the Contractor is 
performing or may perform. Such a work issuance document, prepared by an EPA prime 
Contractor under an EPA prime contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector General, General 
Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests, other than 
routine, non-judgmental correspondence. 

14. Any contract which authorizes a Contractor to represent itself as EPA to outside parties. 

15. Conducting administrative hearings. 
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16. Reviewing findings concerning the eligibility of EPA employees for security clearances. 

17. The actual preparation of an office's official budget request. 

C.2 STATEMENT OF WORK/SPECIFICATIONS 

The Contractor shall furnish the necessary personnel, material, equipment, services and facilities 
(except as otherwise specified), to perform the Statement of Work/Specifications set forth below. 

The Contractor shall ensure that ADR professionals serving as neutral third parties under this 
contract receive information about, and perform in accordance with, the procedural and 
confidentiality requirements of applicable federal, state, and court provisions and rules 
applicable to their service. Relevant examples of potentially applicable provisions and rules 
include the Administrative Dispute Resolution Act of 1996(ADR Act), 5 USC 57 et seq., and 
rules for the conduct of ADR promulgated by the federal District Courts. 

The Contractor shall ensure that ADR professionals serving as neutral third parties under this 
contract receive information about and perform in accordance with ethical codes applicable to 
the practice of dispute resolution professionals. Relevant examples of ethical codes include 
those adopted by the American Arbitration Association, American Bar Association, Association 
for Conflict Resolution and International Coaching Federation. 
(http://www.acr·net.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediatorsfinalO 
5(l)(l).pdf); the International Association of Facilitators (http://www.iaf
world.org/aboutiaf/CodeofEthics.aspx); and the International Association for Public Participation 
(http:/ /iap2.affiniscape.com/ displaycommon.cfm ?an= 1 &subarticlenbr=8 ). 

The Contractor shall remove ADR professionals from projects conducted under this contract if 
they do not conduct their practice in adherence with the statutory provisions or court rules and 
ethical codes appropriate to the services that they are providing. 

The Contractor shall perform work under this contract only as directed in Task Orders issued by 
the Contracting Officer. 

STATEMENT OF WORK 

I. GENERAL INFORMATION- OVERVIEW 

A. OBJECTIVE AND PROJECT DESCRIPTION 
B. CONTRACT TYPE AND DURATION 
C. OFFICE SPACE 

II. BACKGROUND DESCRIPTION OF EPA'S ALTERNATIVE DISPUTE RESOLUTION 
(ADR) PROGRAMS 

A. ORGANIZATION OF EPA'S ALTERNATIVE DISPUTE RESOLUTION PROGRAMS 
B. EPA'S CONFLICT PREVENTION AND RESOLUTION ACTNITIES 

1. Design and Conduct of Agreement -Seeking Processes 
a. National Policy and Regulatory Issues 

10 



EP-W-14-020 

b. Site, Facility or Geographic Area Negotiations 

2. Design and Conduct of Consultation and Information Exchange Processes 
a. National Policy and Regulatory Issues 
b. Site, Facility or Geographic Area Negotiations 

3. Design and Conduct of Workplace Prevention and Resolution Processes 
4. Strategic Planning and Organizational Development Support 
5. Training Support 
6. ADR and Public Involvement Program Development and Support 
7. Arbitration 
8. Other ADR Processes 
9. Just-In-Time or Quick Response Tasks 
10. Technical and Logistical Support 

III. STATEMENT OF WORK - TASKS 

A. CONTRACTOR'S MANAGEMENT SYSTEM 
1. Tracking and Reporting 
2. Identification and Selection of Neutrals 
3. Oversight, Evaluation and Quality Assurance 
4. Contract Administrator 

B. SITUATION ASSESSMENT 

C. DESIGN AND CONDUCT OF ADR FOR AGREEMENT -SEEKING 
PROCESSES 

1. National Policy and Regulatory Issues 
2. Site, Facility or Geographic Area Negotiations 

D. DESIGN AND CONDUCT OF CONSULTATION AND INFORMATION 
EXCHANGE PROCESSES 

1. National Policy and Regulatory Issues 
2. Site, Facility or Geographic Area Negotiations 

E. JUST-IN-TIME OR QUICK RESPONSE TASKS 
F. DESIGN AND CONDUCT OF WORKPLACE PREVENTION AND 
RESOLUTION PROCESSES 

G. STRATEGIC PLANNING AND ORGANIZATIONAL DEVELOPMENT SUPPORT 
H. ADR AND PUBLIC INVOLVEMENT PROGRAM DEVELOPMENT AND SUPPORT 
I. TRAINING SUPPORT 
J. ARBITRATION 
K. DIRECT SUPPORT AND TECHNICAL SUPPORT 

1. Meeting Logistical Support 
2. Expert Technical and Scientific Assistance 
3. Administrative Assistance 
4. Communications Assistance 
5. Writer/Editor and Document Design Assistance 
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I. GENERAL INFORMATION- OVERVIEW 

A. OBJECTIVE AND PROJECT DESCRIPTION 

The objective of this contract is to obtain Contractor support to implement EPA's 
Alternative Dispute Resolution (ADR) Policy (65 FR 81858), December 2000, which was 
established under the Administrative Dispute Resolution Act of 1996 and to implement EPA's 
Public Involvement Policy (65 FR 82335). Under EPA's ADR Policy, the Agency encourages 
the use of ADR techniques to prevent and resolve disputes with internal and external parties in 
many contexts, including adjudications, rulemaking, policy development, administrative and 
civil judicial enforcement actions, permit issuance, protests of contract awards, administration of 
contracts and grants, stakeholder involvement, negotiations, and litigation. In addition, the 
policy encourages the use of ADR techniques to prevent and resolve internal disputes such as 
workplace grievances and equal opportunity employment complaints, and to improve labor
management partnerships. EPA's Public Involvement Policy encourages Agency management 
and staff to provide for meaningful public involvement in EPA decision-making and offers 
guidance and direction on how to accomplish this mission. 

This contract will provide a variety of services to support public involvement, 
conflict prevention and resolution activities at EPA, including but not limited to: outreach, 
conflict/situation assessments, dispute systems design, process design, conduct of appropriate 
public involvement, conflict prevention and resolution processes, evaluation, training, and 
research and/or writing of case studies and program resource materials in addition to other 
services necessary to support these activities. 

Additional information regarding EPA's public involvement and alternative 
dispute resolution programs is available at: <www.epa.gov/publicinvolvement> and 
www.epa.gov/adr. Information regarding federal ADR practice is available at <www.adr.gov> 

B. CONTRACT TYPE AND DURATION 

The EPA plans a fixed rate for services, indefinite delivery/indefinite quantity 
contract with total period of performance of 60 months 

C. OFFICE SPACE AND HOURS OF OPERATION 

The Contractor shall maintain office space within the Washington, D.C. 
metropolitan area. EPA expects this office space to be staffed during normal working hours by 
the Contractor's Contract Administrator and its contract administration staff in order to facilitate 
meetings between EPA and the Contractor. 

The Contractor's project management and financial staff shall work hours 
compatible with normal work hours in the Eastern Time Zone (9- 5 if located in the EST, 8- 4 
CST, etc.) so that contact with the Project Officer and Contracting Officer is facilitated. 
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II. BACKGROUND ON EPA'S ALTERNATIVE DISPUTE RESOLUTION (ADR) 
PROGRAMS 

A. ORGANIZATION OF EPA'S ADR PROGRAMS 

EPA's Conflict Prevention and Resolution Center (CPRC) in Office of General 
Counsel's (OGC) Alternative Dispute Resolution Law Office (ADRLO) provides ADR services 
to the entire Agency. The Agency's Dispute Resolution Specialist, designated under the 
Administrative Dispute Resolution Act of 1996, is the Associate General Counsel for ADRLO 
and is director of the CPRC. Because the Dispute Resolution Specialist's responsibilities include 
development and implementation of all Agency ADR policy, Headquarters Offices and Regions 
are expected to coordinate with the CPRC from the earliest stages in developing any program
specific ADR guidance and in addressing issues during ADR policy implementation. 

The CPRC also administers Agency-wide ADR programs, coordinates case 
management, reporting and evaluation, and provides support to program-specific ADR activities. 
Building on existing ADR efforts at EPA, the CPRC assists other Agency offices in developing 
effective ways to anticipate, prevent, and resolve disputes, and makes neutral third parties more 
readily available for those purposes. The CPRC also provides specific support to 
implementation of EPA's Public Involvement Policy through consultation in design of public 
involvement programs and activities and participation on Agency implementation, training and 
evaluation projects in partnership with other EPA offices. A key component of the CPRC' s 
ADR and public involvement services is management of contract support. CPRC provides staff 
time to manage the dispute resolution services contract and provides minimal funding for 
contract oversight, in addition to providing funding for a few specific ADR projects or cases. All 
other Task Orders on the dispute resolution services contract are funded and managed by the 
program office or regional office that is the sponsor of the project. 

EPA's has dedicated programs which oversee the design and administration of 
workplace dispute prevention and conflict resolution programs including workplace grievances 
and Equal Employment Opportunity complaints. The ADRLO provides legal support to these 
programs and the CPRC provides access to contract and evaluation services. 

Other EPA offices, including the Office of Enforcement and Compliance 
Assurance (OECA), the Environmental Appeals Board (EAB) and the Office of Administrative 
Law Judges (OALJ), are using ADR to resolve conflicts between the Agency and regulated 
entities. EPA media program offices and the Office of the Administrator (OA), in partnership 
with other EPA offices, use public involvement and ADR processes to provide opportunities for 
stakeholders to contribute to the design and implementation of Agency actions that affect them. 

EPA Regions have ADR and public involvement programs that meet their 
particular needs. For example, in some cases, EPA Regions have identified staff experts called 
ADR Specialists, to coordinate workplace, enforcement, and/or other ADR activities. EPA 
Regions have also used internal and external neutral third parties to foster stakeholder 
involvement, resolve workplace disputes, help in organizational problem solving, and mediate 
enforcement cases. The CPRC continues to provide support to existing Regional ADR and 
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public involvement programs and assists in developing new ADR and public involvement 
efforts. 

B. EPA'S PUBLIC INVOLVEMENT, CONFLICT PREVENTION AND 
RESOLUTION ACTIVITIES 

EPA's Public Involvement Policy (June, 2003) describes a five part range of public involvement 
or engagement processes commonly used in EPA decision making. This range is illustrated in 
Figure 1. The most common activities in this range are Outreach and Information Exchange. 
EPA policy encourages EPA programs to undertake any of these activities in a collaborative and 
cooperative manner. Recommendations and Agreements processes may frequently require 
compliance with the Federal Advisory Committee Act (FACA), in addition to best practices in 
public involvement. EPA has led the government in initiating and supporting joint stakeholder 
action for voluntary pollution reduction, pollution prevention and sustainability activities. 

EPA conducts its alternative dispute resolution (ADR) activities under a number of statutes, 
executive orders, executive memoranda, and policy statements including: the Administrative 
Dispute Resolution Act of 1996, Alternative Dispute Resolution Act of 1998, EPA's ADR Policy 
(December 2000), and the Office of Management and Budget/Council on Environmental Quality 
Policy Memorandum on Environmental Collaboration and Conflict Resolution 
(ECCR)(September 2012). EPA's ADR Policy encourages the use of ADR in appropriate cases 
or settings. Figure 2 illustrates the range of dispute resolution techniques available to federal 
agencies and commonly accepted in dispute resolution literature. EPA's primary approach to 
conflict prevention and resolution is unassisted public involvement and negotiation. However in 
cases where ADR assistance is considered in the best interest of the government, EPA's primary 
uses of ADR are in the non-binding ADR processes of conciliation, facilitation, mediation, and 
joint fact finding. EPA rarely employs arbitration. 

Figure 1: EPA Public Involvement Processes 
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Figure 2: EPA ADR Processes 
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EPA's Public Involvement Policy (2003) and Alternative Dispute Resolution Policy (2001) can 
apply, under appropriate circumstances, to all of EPA's actions and decisions. This includes but 
is not limited to: regulations, policies, guidances, plans, permits, standards, enforcement actions, 
pollution prevention or reduction activities, and voluntary programs. 

EPA's activities in public involvement and dispute prevention and resolution 
programs can be divided into the following major categories which may require contract support: 

1. Design and Conduct of Recommendations and Agreement Seeking 
Processes; 
2. Design and Conduct of Consultation and Information Exchange 
Processes; 
3. Design and Conduct of Workplace Dispute Prevention and 
Resolution Processes; 
4. Strategic Planning and Organizational Development Support; 
5. Training Support; 
6. ADR and Public Involvement Program Development and Support; 
7. ADR and Facilitated Public Involvement Case and Program 
Evaluation 
8. Arbitration. 

Recommendation/ Agreement -Seeking and Consultation/Information Exchange 
Processes can be further divided into cases or projects that involve national or regional 
regulation, policy or programs and those involve specific sites, geographic areas or facilities. 
These processes will require third party neutrals with different mixes of skills, knowledge, 
experience and abilities. 
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B.l. Design and Conduct of Recommendation and Agreement-Seeking 
Processes 

Recommendation and agreement-seeking processes typically involve more than 
one meeting between the parties. Some agreement-seeking processes may last months or years, 
some may last only a day or two, depending on the scale of the discussion or dispute. Many 
agreement-seeking processes benefit from the skills and resources of a neutral third party or team 
of neutrals. Some of the skills expected of a conflict resolution professional in these activities 
are the ability to: analyze the sources of conflict, identify the affected participants, construct a 
negotiated agenda, design an effective format, assist the parties in overcoming impasses, assist 
the parties in obtaining and/or analyzing technical or scientific facts and information, assist the 
parties in seeking out options and constructing agreements, diffuse or manage controversy, 
manage logistics and accurately summarize information. 

In addition, EPA's ADR Policy (2000) encourages the use of mediation and other 
ADR processes in settlement of administrative and judicial cases such as enforcement actions, 
permit appeals and U.S. District Court actions. 

B.l.l. Agreement-Seeking Processes- National Policy and 
Regulatory Issues 

Public involvement in development of regulations and policies typically occurs 
through informal notice and comment, as specified in the Administrative Procedure Act. This 
can be a particularly complex and sometimes contentious process. An agency develops facts and 
policy, solicits comments from interested parties, and proposes a rule. The agency then analyzes 
the comments and issues a final rule. When this system fails to accommodate competing 
interests, the result can be some form of conflict, possible litigation or difficulties in compliance. 
ADR in the form of negotiated rulemaking and policy dialogues has been successfully applied to 
these regulatory and policy disputes. 

EPA has conducted twenty-four regulatory negotiations and more than twenty
five national policy dialogues. These processes are generally conducted using a Federal 
Advisory Committee and are managed by a facilitator/mediator or team of facilitators. Goals of 
parties in these processes include reaching agreement on regulatory language, making 
recommendations on policy or program direction, reaching a joint understanding of existing data 
and data gaps, or conducting an examination of the practical effects of certain policies or 
regulations. Typically the processes involve 15 - 30 representatives of affected interest groups 
and last between 6 and 30 months. In addition to the necessary facilitative or mediative skills, it 
is usually necessary for the facilitation team to provide logistical and technical support to the 
negotiation committee by arranging meeting or teleconferencing facilities, taking notes, writing 
and distributing meeting summaries, and assisting with drafting of single text documents. Most 
of these processes are conducted in the Washington, D.C. area; however, the 
facilitators/mediators who manage the processes are not necessarily located in that area. 
Practical knowledge of the Federal Advisory Committee Act is necessary for these facilitators. 
Increasingly, the lack of travel funds for EPA staff or stakeholders is pushing some or most of 
the meetings for many of these processes to be held via telephone, video or on-line. Facilitators 
will need skills to design appropriate processes to dialogue and gain input via electronic means 
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or a mixture of in-person or electronic processes. General guidelines on the on the integration of 
communication technologies into agreement seeking processes and relevant practitioner skills are 
presented in "Guiding Principles for the Use of Technology in ECR Processes," which was 
developed by the Technology and ECR Coordinating Committee and is available at 
http://www .ecr. gov /pdf/GuidingPrinciplesforU singT echnolo gyinECRProcesses %28ForDistributi 
on06302011 %29.pdf. 

B.1.2. Agreement-Seeking Processes- Site, Facility or Geographic 
Area Negotiations 

EPA also conducts agreement-seeking conflict prevention and resolution 
processes at the site, facility or geographic area level. Examples of these cases include, but are 
not limited to, settlement of enforcement actions brought under any of EPA's regulatory 
programs (e.g., water, air, solid waste, hazardous waste, toxics, pesticides), finalization of 
facility pollution permits or permit modifications, negotiations for area specific water quality 
standards, Superfund site community advisory committees, Brownfields or Superfund site reuse 
planning or visioning processes, National Estuary Program committees, etc. Outcomes of these 
processes are documents upon which all involved parties have agreed such as settlement 
agreements, permits, consent orders, consent decrees, recommendations, memoranda of 
understanding, statements of principle, water quality standards, total maximum daily load 
(TMDL) decisions, site or area plans, land use and redevelopment planning, etc. 

Examples of processes used to prevent, manage or resolve these issues include 
facilitation, mediation, early neutral evaluation, mini-trials and fact finding. These generally 
involve more than one meeting between the parties with the services of the conflict resolution 
professional used to overcome impasses or communication difficulties. The conflict resolution 
professional may also provide significant logistical, technical or communications assistance to 
the parties. Sometimes it is advantageous, from either a cost or a cultural point of view, if the 
conflict resolution professional is located in the same or a nearby geographic area. Over the last 
12 years EPA has used ADR in more than 300 agreement-seeking cases. Increasingly the lack of 
travel funds for EPA staff or stakeholders is pushing many of these processes to be held via 
telephone, video or on-line. Facilitators will need skills to design appropriate processes to 
dialogue and gain input via electronic means or a mixture of in person or electronic 
processes. General guidelines on the integration of communication technologies into agreement 
seeking processes and relevant practitioner skills are presented in "Guiding Principles for the 
Use of Technology in ECR Processes," which was developed by the Technology and ECR 
Coordinating Committee and is available at 
http://www .ecr. gov /pdf/GuidingPrinciplesforU singT echnologyinECRProcesses %28ForDistributi 
on06302011 %29.pdf. 
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B.2. Design and Conduct of Consultation and Information Exchange 
Processes 

Much ofEPA's public involvement and conflict prevention activity involves 
processes designed to exchange and discuss scientific, technical, legal and policy information in 
ways designed to provide all parties the chance to have their views heard and to build 
understanding and improve relationships. These processes are not designed to reach agreement 
or to make recommendations. This facet of dispute prevention and public involvement has 
increased dramatically over the last 25 years and the Conflict Prevention and Resolution Center 
now consults regularly with every program office and regional office at EPA regarding 
application of facilitation to these information exchange and consultation processes. These 
processes encompass less formal, less intensive, usually shorter-term processes for discussion 
and input into decision-making than the Advisory Committees of negotiated rule making and 
policy dialogues, and may include such activities as facilitated public meetings, listening 
sessions, focus groups, open houses, joint learning workshops, town hall meetings, technical 
workshops, conferences, forums and roundtables. 

Some of the skills expected of a conflict resolution professional in these activities 
are the ability to: identify appropriate parties and stakeholders, construct a negotiated agenda, 
design an effective meeting format, manage the meeting so that the goals of the meeting are 
achieved in the time available, manage communications, manage and summarize technical and 
scientific data, manage logistics, diffuse or manage controversy, coach or advise parties in the 
process and accurate! y summarize information. Increasing! y the lack of travel funds for EPA 
staff or stakeholders is pushing many of these meetings and processes to be held via telephone, 
video or on-line. Facilitators will need skills to design appropriate processes to dialogue and gain 
input via electronic means or a mixture of in person or electronic processes. General guidelines 
on the on the integration of technologies into agreement seeking processes and relevant 
practitioner skills are presented in "Guiding Principles for the Use of Technology in ECR 
Processes," which was developed by the Technology and ECR Coordinating Committee and is 
available at 
http://www .ecr. gov /pdf/GuidingPrinciplesforU singT echnologyinECRProcesses %28ForDistributi 
on06302011 %29.pdf. 

B.2.1. Consultation and Information Exchange Processes - National 
Policy and Regulatory Issues 

EPA's Public Involvement Policy encourages early involvement of the affected 
public in EPA's regulation development process. Some ofthis public involvement occurs as 
public meetings, forums, listening sessions etc. facilitated by neutral third parties. These 
activities may consist of a single meeting or a series of related meetings. They may involve 
individuals specially identified for particular expertise or many very diverse individuals who self 
identify. The purpose may vary from a chance to air differences, to information and data 
exchange, to listing of alternatives and options, to examination and discussion of technical or 
scientific data. Occasionally, a facilitator may be requested for a single meeting or group of 
meetings of a standing Federal Advisory Committee. These processes are not designed to 
generate an agreement; however, the facilitator needs to have the skills to reach out to as many 
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affected interests as possible and to accurately summarize the variety of individual viewpoints 
presented in a way that assists EPA in understanding the full range of opinions and data. An 
understanding of the application of the Federal Advisory Committee Act and other government 
sunshine laws is essential to proper design of public involvement processes to ensure they are 
conducted within legal constraints. 

B.2.2. Consultation and Information Exchange Processes - Site, 
Facility or Geographic Area Negotiations 

EPA's Public Involvement Policy encourages early involvement of the affected 
public in decision-making that will affect them such as the cleanup of contaminated sites, 
issuance of permits, land use planning decisions, determinations of water body uses, etc. EPA's 
ADR policy favors the use of ADR processes to prevent disputes and improve relationships with 
the public in dealing with potential conflicts. EPA's ten regional offices and area specific offices 
such as the Great Lakes Program, the Gulf of Mexico Program and the Chesapeake Bay 
Program, all work with local citizens, businesses, and governments in preventing or cleaning up 
pollution. Four of the most prominent on-going programs are the Superfund cleanup and reuse 
programs, the Brownfields program, the Urban Waters Program and the National Estuaries 
Program. All of these programs have extensive outreach and public involvement activities and 
many of these activities require the use of skilled facilitators or mediators as well as support 
services to provide quality outreach products and technical assistance. 

Most of these activities do not involve negotiating agreements between EPA and 
the affected public. Many of these processes are short-term activities such as public meetings, 
open houses and other public involvement processes designed to bring EPA management and 
staff into discussions with local citizens, local government, companies and interest groups. 
Some of these processes do require ongoing facilitation support of groups such as Community 
Advisory Committees under (CERCLA) or National Estuary Committees. While these groups 
may meet multiple times over a period of months or years, the end result is usually ongoing 
communication and dialogue and individual advice or recommendations rather than collective 
advice or agreement. Common to all of the short-term processes is a collaborative approach that 
seeks to foster an early exchange of information among affected interests so as to lead to greater 
communication and collaboration. 

In many cases it is useful for the facilitator to be located in the same or a nearby 
geographic area - both to reduce travel costs and commuting time and to better understand the 
local situation and culture. This requires that the EPA has access under this contract to the skills 
and experience to search out and identify appropriately skilled local facilitators. 

B.3. Design and Conduct of Workplace Conflict Dispute Prevention 
and Resolution Processes 

EPA has dedicated programs to provide ADR assistance for the resolution of both 
Equal Employment Opportunity (EEO) and non-EEO related workplace issues that may be 
amenable to facilitation or mediation. The programs primarily use EPA staff trained in 
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workplace mediation or the Interagency Shared Neutrals Program sponsored by the Department 
of Health and Human Services to mediate cases. However, parties to a mediation may opt to use 
outside professional mediators. Those mediators may be retained through this contract or 
through small purchase orders. While only 5 workplace disputes were handled under the 1999-
2004 contract and no cases were handled under the existing EPA contract, this contract needs to 
be able to access skilled and capable mediators or other neutrals for workplace disputes for 
situations in which internal US government neutrals are not available or appropriate. 

B.4. Strategic Planning and Organizational Development Support 

EPA offices need support in office retreats, strategic planning, reorganization 
processes and facilitating internal conflicts or potential conflicts at the organizational level. The 
existing contract has provided support to a number of program offices with these needs; 
however, it is not the primary purpose of this contract since there are a number of sources at EPA 
to provide this type of organizational development or strategic planning support in addition to 
this contract. Access to skilled organizational development, executive coaching, conflict 
coaching and strategic planning facilitators needs to be planned for, but will not be a major 
service. If and when we are asked to provide support in individual and team coaching situations, 
EPA prefers that International Coach Federation certified coaches or the equivalent be used to 
provide services. 

B.S. Training Support 

The Conflict Prevention and Resolution Center and other EPA program offices 
also encourage and sponsor training in public involvement, negotiation, mediation and other 
dispute resolution and consultative skills and knowledge areas for Agency management and 
staff, at Headquarters and in the Regional and field offices, for our co-regulators at the State and 
Tribal levels and for participants in ADR processes or Agency program initiatives. Past training 
courses have included collaborative decision-making, ADR skills for Headquarters and Regional 
enforcement personnel, meeting facilitation and mediation skills training, community 
involvement training, dealing with difficult people, cultural awareness training, general and 
advanced negotiation and stakeholder involvement training. Training design has usually been 
face-to-face seminars or workshops. Access to off-the-shelf training may be a cost-effective 
means of providing commonly requested training. The Agency is interested in exploring other 
innovative ways of transmitting information such as computer-based training, video training, 
video-conference training, webinars, etc. It is important that training be designed so that it can 
be replicated and possibly brought in-house for EPA employee presenters for both budget and 
program consistency reasons. Training sessions may be taught by contract personnel or the 
courses may be designed by contract personnel for presentation by Agency staff. 

B.6. ADR and Public Involvement Program Development and Support 

In addition, the Conflict Prevention and Resolution Center sponsors 
investigations, analysis, evaluation and research into the feasibility, effectiveness, costs and 
benefits of using specific dispute resolution, public involvement or consultative processes to 
solve particular environmental regulatory, policy or enforcement matters. Past projects over the 
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last four contracts have included a pilot program for use of mediation in Superfund cost 
allocation cases, detailed case studies of the use of mediation in EPA cases, a survey of the use 
of consensus-based processes throughout the Agency, development of an evaluation protocol for 
stakeholder involvement processes, evaluation of EPA's workplace mediation program and a 
study of public interest group attitudes and needs regarding regulatory negotiation, the 
environmental and economic impacts and cost-effectiveness of environmental ADR, and an 
aggregate analysis of ADR case evaluation data. The Conflict Prevention and Resolution Center 
has also used Contractor assistance to research and draft program resource materials, manuals, 
outreach materials and handbooks in ADR and stakeholder involvement processes. 

Full application of ADR processes to program areas such as environmental 
permits, water quality standards, facility siting, environmental impact assessments, contracts, 
grants and other assistance mechanisms is likely to involve dispute systems design, research into 
previous examples of ADR use in each area, initial pilot program and evaluation. The conduct 
and evaluation of pilot programs, development of program resource materials and 
implementation of some or all recommendations based on the pilots are likely to be the subject of 
one or more Task Orders on this contract. 

The Conflict Prevention and Resolution Center is responsible for coordinating, 
tracking and reporting on the use of ADR in EPA disputes under a number of Executive Orders 
and Presidential memoranda such as the Environmental Collaboration and Conflict Resolution 
Memorandum from the Council on Environmental Quality and the Office of Management and 
Budget. CPRC has designed a number of systems to provide data to the Administration and 
Congress about the range, extent and accomplishments ofEPA's programs. EPA has used 
contract support for design, modification, coordination and implementation of ADR tracking 
systems and for data gathering, data entry and reporting. 

Evaluation of client satisfaction with contract activities, both as a QA/QC matter on individual 
task orders and overall satisfaction measures of clients, is required under this contract. 

B. 7. Arbitration 

The Administrative Dispute Resolution Act of 1996 provides for both non
binding and binding arbitration of disputes between the Federal government and other parties. 
Procedures to be followed by the government are stated in some detail in that Act and provide 
the basis for agency arbitration policies. However, EPA may not use binding arbitration or enter 
into agreements to do so unless and until it publishes a final policy on binding arbitration. 

On May 30, 1989, EPA promulgated rules under the Superfund Amendments and 
Reauthorization Act that provide procedures for binding arbitration of disputes arising from 
EPA's Superfund cost recovery program. Cases to be arbitrated under this program must meet 
strict procedural and substantive requirements, must be for amounts under $500,000 and must 
not have been referred to the Department of Justice. 
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EPA has not conducted any arbitrations under the previous contracts; however, if 
a policy is approved or parties request arbitration, there may be a need for access to arbitration 
services. 

B.8. Other ADR Processes 

EPA and other Federal Agencies have used Joint Fact Finding and Mini-Trials to good 
avail in a variety of disputes. Because EPA's ADR procedures and guidance encourage a careful 
and appropriate design, and because CPRC continues to encourage the use of ADR in all EPA 
programs, there are potential opportunities for use of Joint Fact Finding, Mini-Trials, Early 
Neutral Evaluation and other combinations of mediation-like and arbitration-like processes in 
which one or more of the "neutral third parties" have expertise in substantive matters rather than 
in dispute resolution processes. This contract shall be flexible enough to be able to assist EPA 
CPRC and EPA offices in designing these processes and in retaining appropriately skilled and 
qualified experts to serve in the process. 

B.9. Just-In-Time or Quick Response Tasks 

Many times disputes erupt with little lead time to get a project or case specific 
task order in place in time to provide facilitation or mediation services. Over the years, EPA has 
developed a multi-project task order which can provide 'just-in-time" or "quick response" 
services in these situations. The task order is issued for a specified set of conflict assessment and 
facilitation or mediation tasks (the same ones outlined in the Statement of Work for facilitation 
or mediation of cases) for a set number of potential cases or projects. The case(s) for which 
these tasks will be performed are not named in the task order. When the need arises for a quick 
response, the Task Order Project Officer (TOPO) will issue a Technical Directive which 
provides the name of the case, the location where the services under the task order will be 
performed, a list of exactly which services in the task order will be necessary, and a description 
of the qualifications of an appropriate dispute resolution professional. The Technical Directive 
specifies a ceiling cost for the project in dollars and estimates the number of labor hours and 
other direct costs. 

These Just-In-Time Task Orders are complicated to administer from a 
documentation point of view- each project assigned by Technical Directive must be tracked 
against its specified ceiling and the TOPO notified when the amount of work specified may 
approach the available ceiling and when 75% has been spent for each Technical Directive. Past 
JIT Task Orders have had in excess of 50 separately assigned projects. Typical Just-In-Time task 
orders will handle 5- 10 active cases or projects at a time. Monthly status reports must 
summarize work, labor and direct costs and upcoming needs for each project. Case reports or 
summaries must be produced for each project and the final report for the task order must include 
a discussion of all the cases and conclusions drawn across cases. Evaluation of service providers 
has to be carefully designed to identify and survey the people with the most knowledge of the 
work performed. Just-In-Time task orders can be sponsored by EPA CPRC, program or regional 
offices. 
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B.lO. Technical and Logistical Support 

Proper handling of complex environmental dispute resolution and consultative 
processes involves a myriad of support tasks in order to be successful. Sometimes an EPA 
program office can provide logistical support (such as meeting facilities and equipment, 
registration, communications) through their technical mission contracts. Sometimes logistical 
support will be coordinated through the Agency project officers with other Agency technical 
support Contractors. Sometimes it is more convenient and efficient to have the logistical support 
coordinated closely with the dispute prevention and resolution services. This contract has 
historically provided access to administrative staff and logistics firms who can arrange for 
meeting facilities, equipment and supplies; and who can also provide assistance in 
communications with parties and the general public through arranging teleconferences, internet 
list serves, on-line dialogues, web pages, etc. Communications are also enhanced when 
materials provided to the parties and the public are well written and well designed, so including 
writer/editor assistance as an ancillary service provides value to the government. 

Many disputes involve disagreements about factual matters - scientific, statistical, 
technical, and/or economic. It has proved efficient and necessary for the dispute resolution 
professional to be able to retain and work with technical experts in researching information and 
data, presenting this information to the parties, answering questions about the information, 
reporting results. This contract has historically, and will continue to, provide for the Contractor 
to retain on EPA's and the parties' behalf, those technical and scientific experts necessary to 
advise parties in a dispute in cooperation with the dispute resolution professional. 

III. STATEMENT OF WORK- TASKS 

The Contractor shall furnish the necessary personnel, material, equipment, services and 
facilities (except as otherwise specified), to perform the Statement of Work/Specifications 
specified below. 

The Contractor shall ensure that ADR professionals serving as neutral third parties under this 
contract receive information about and perform in accordance with the procedural and 
confidentiality requirements of applicable federal, state, and court provisions and rules 
applicable to their service. Relevant examples of potentially applicable provisions and rules 
include the Administrative Dispute Resolution Act of 1996(ADR Act), 5 USC 57 et seq., and 
rules for the conduct of ADR promulgated by the federal District Courts. 

The Contractor shall ensure that ADR professionals serving as neutral third parties under this 
contract receive information about and perform in accordance with ethical codes applicable to 
the practice of dispute resolution professionals. Relevant examples of ethical codes include 
those adopted by the American Arbitration Association, American Bar Association, Association 
for Conflict Resolution and International Coaching Federation. 
(http://www.acr·net.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediatorsfinalO 
5(l)(l).pdf); the International Association of Facilitators (http://www.iaf
world.org/aboutiaf/CodeofEthics.aspx); and the International Association for Public Participation 
(http:/ /iap2.affiniscape.com/ displaycommon.cfm ?an= 1 &subarticlenbr=8 ). 
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The Contractor shall remove ADR professionals from projects conducted under this 
contract if they do not conduct their practice in adherence with the statutory provisions or court 
rules and ethical codes appropriate to the services that they are providing. Based on EPA's 
evaluation of a large number of ADR cases, the Agency has determined that the following 
practices are significantly related to positive substantive, relational, and procedural outcomes 
from ADR cases. The contractor shall ensure that this direction is provided to ADR 
professionals providing services under this task: 

• Prior to the facilitation and throughout the process, the ADR professional shall 
inquire about whether individual participants have the time, financial, and 
logistical resources necessary to participate effectively in the process and -- where 
resources are inadequate -- assist them in identifying appropriate resources or in 
making necessary adjustments to the process to accommodate resource 
constraints. 

• The ADR professional shall assist the participants in identifying the issues that are 
important to resolving any controversy and solutions that will address the needs 
shared by the participants. 

• The ADR professional shall conduct the process to promote active engagement 
from all participants. 

• The ADR professional shall explore with the participants appropriate ways to 
incorporate high quality and relevant information resources necessary to resolve 
the issues. 

To support productive dialogue and effective implementation of any agreements reached by the 
participants, the ADR professional shall ensure that participants have appropriate authority to 
make commitments on behalf of their organizations. 

Increasingly, the lack of travel funds for EPA staff or stakeholders is pushing many of these 
processes to be held via telephone, video or on-line. Facilitators will need skills to design 
appropriate processes to dialogue and gain input via electronic means or a mixture of in-person 
or electronic processes. General guidelines on the integration of technologies into agreement 
seeking processes and relevant practitioner skills are presented in "Guiding Principles for the 
Use of Technology in ECR Processes," which was developed by the Technology and ECR 
Coordinating Committee and is available at 
http://www .ecr. gov /pdf/GuidingPrinciplesforU singT echnologyinECRProcesses %28ForDistributi 
on06302011 %29.pdf. 

A. CONTRACTOR'S MANAGEMENT PROCEDURES AND SYSTEMS 

Historically, previous contracts have been very complex, involving more than one 
hundred Task Orders, some with multiple cases or projects assigned to them. In addition, 
previous contracts have been heavily subcontracted because ofEPA's needs for a wide variety of 
dispute resolution professionals in widely distributed geographic and technically specialized 
areas. EPA is also aware that the fields of alternative dispute resolution and public involvement 
are typified by many small firms or sole practitioners, creating consistency and communication 
challenges. 
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Costs of operating the systems below shall be assignable to specific Task Orders 
to the greatest extent possible and documentable. There is no project funding for development of 
management systems or new service provider roster systems. Management systems that are 
designed must be compatible with existing EPA systems. 

The Contractor shall administer and maintain: 

1. A comprehensive project status, deliverable and cost tracking mechanism(s) or 
system(s) capable of tracking each Task Order and each project and sub-project assigned within 
a Task Order. The tracking system(s) shall be directly available to CPRC staff and management, 
the EPA Contract Officer, Project Officer and Task Order Project Officers. The Contractor shall 
participate in a monthly in-person meeting with CPRC Project and Contracting Officers to 
review the status of every task order based on reports from this system. The tracking system shall 
also maintain other data needed for CPRC internal and external reporting such as, but not limited 
to, description of case/project, statutes, goal and venue of project, policy context for the 
case/project, level of agreement reached (where applicable), type of ADR or PI process, identity 
of neutral and Agency contacts, sponsoring offices and whether other federal agencies were 
participating; EPA Project Officers shall have the ability to easily query and obtain reports 
directly from any system proffered, without the involvement of contractor personnel, in addition 
to having the contractor respond to requests for reports. 

2. A comprehensive methodology for expeditiously identifying, matching, 
selecting and managing facilitators, mediators and other dispute resolution professionals for 
cases. The method shall be responsive to the needs of EPA and outside parties in identifying a 
recommended individual or a slate of potential individuals and assisting the parties in retaining a 
dispute resolution professional or team with adequate skills, knowledge and experience in the 
process and substantive issues described in a particular task order and for responding to such 
needs as geographic location, foreign language ability, and cultural sensitivities. The system 
should be able to respond in a cost effective manner to search criteria such as type of ADR or PI 
process, geographical location, and substantive expertise. 

Existing sources of names and information regarding qualifications of facilitators, 
mediators and other dispute resolution professionals with skills in environmental conflict 
resolution known to EPA include the National Roster of Environmental Dispute Resolution 
Professionals ( <www.ecr.gov> ), the International Institute for Conflict Prevention and 
Resolution, Martindale Hubbell Dispute Resolution Directory, the American Arbitration 
Association and the membership directories of the Association for Conflict Resolution, 
American Bar Association ADR Section, and the International Association of Public 
Participation. 

3. An evaluation, oversight and quality assurance process for service providers 
and services performed under each task order to ensure that EPA project managers receive the 
highest quality services at all times. This system shall be able to provide annual performance 
data. 
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4. EPA expects that the contract will need the equivalent of at least one full-time 
Program Manager. The Program Manager's primary responsibilities shall include contact with 
EPA contracting and project officer staff, selection and oversight of dispute resolution service 
providers for individual task orders, oversight of tracking, invoicing and quality control 
evaluative aspects of this contract. The Program Manager shall have sufficient knowledge of 
ADR so as to be able to identify, select, manage and evaluate service providers and should have 
sufficient knowledge of Federal contracting regulations and practices to manage the contractual 
relationship efficiently (Refer to Labor Categories description). Program Manager hours shall be 
chargeable to each Task Order to the greatest extent possible and documentable. 

B. CONDUCT OF SITUATION ASSESSMENTS 

A well-designed public involvement process or alternative dispute resolution 
process starts with a situation assessment, also called a stakeholder assessment, conflict 
assessment, or convening process. This process or study attempts to map out the sources of 
differences or conflict, the parties who must be involved in order to resolve or participate in a 
decision or discussion, and the timeframe and resources needed to conduct a well-designed and 
managed process. 

A situation assessment may take several hours, in the case of an administrative 
enforcement case where there are only two parties to the negotiation, or it may take several 
weeks or months as in the case of a technically or politically complex regulation or program. A 
situation assessment may result in an oral report to the parties with recommendations on design, 
time and resources or it may involve a carefully written report to all parties which may be made 
public in order to support a Federal Advisory Committee. A situation assessment is tailored to 
the size and complexity of the issues and the time and formality desired by the parties. 
Individual task orders under this contract will specify the detail and timing of the situation 
assessment. 

Tasks performed by the Contractor for a Situation Assessment may include but 
are not limited to: 

• Select an appropriate dispute resolution professional or team, taking into account 
knowledge of the subject, conflicts of interest, availability, and experience in the particular ADR 
procedure and any other selection criteria that may be specified in the Task Order. In some 
cases, the Contractor shall, if requested, conduct an initial process with all parties to gather 
information on the parties' views on appropriate qualifications of the dispute resolution 
professional. The Contractor shall discuss potential areas of conflict of interest with EPA and 
other parties. Selection of the dispute resolution professional shall be approved by the EPA 
Project Officer (PO), Task Order Project Officer (TOPO) and program office coordinator, and, if 
appropriate and timely, the parties to the dispute. This may also include co-facilitation or co
mediation with qualified EPA or federal government staff in convening, facilitation or mediation 
of a case. 

• Meet with EPA PO, TOPO, and program office coordinator to discuss in greater detail 
the procedural and technical issues and background information. 
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• Assist the EPA PO, TOPO and program office coordinator in developing a list of 
potential participants and identifying a tentative set of issues to be addressed. 

• With EPA PO, TOPO, and program office staff consultation, prepare and distribute 
background information on procedural and technical aspects and issues to potential participants 
in a dialogue or negotiation under exploration. 

• Contact potential parties to discuss their possible participation in a particular process. 
Best conflict, situation or stakeholder assessment practices shall be used in conducting this phase 
of the convening or conflict assessment. The dispute resolution professional shall discuss the 
opinions, positions and needs of each party with regard to the issues involved, and both the 
procedural and substantive technical aspects of the process. The dispute resolution professional 
shall ask the parties to suggest additional individuals or groups that should be contacted to ensure 
that the candidate pool for participation is comprehensive. The dispute resolution professional 
shall ask the parties to identify the issues that should be covered in the process, definitions for 
measures of a successful process and other parties necessary to the success of the process. 

• Consult with the parties with regard to the experience, skills and abilities of an acceptable 
dispute resolution professional for the process and suggestions as to ground rules. 

• If initial interviews with the key participants reveal that the process that EPA is initially 
interested in conducting is not feasible, propose any other useful alternatives suggested by the 
parties or judged by the Contractor to be potentially productive and await EPA's decision on 
whether to proceed to interview all potential participants. 

• Provide regular oral or email reports to the TOPO and the program office contact on the 
general progress of the convening effort, and/or participate in Agency briefings as requested to 
provide information on the progress of the convening effort. 

• If a meeting with potential participants appears to be useful in convening a process, the 
dispute resolution professional shall contact potential participants to arrange scoping or 
organizational meetings and facilitate or preside, along with EPA personnel, at any scoping or 
organizational meetings. The primary purpose of a scoping meeting is to make a preliminary 
determination if the parties are interested in the process. The primary purpose of an 
organizational meeting is to determine if negotiations, dialogue, or information exchange should 
proceed, and if so, to determine the appropriate parties, set the discussion agenda and timetable 
for subsequent meetings and to answer any remaining questions regarding the process. 

• Handle logistics of arranging meetings for participants. This includes scheduling, 
arranging facilities, equipment and supplies, notifying participants, and providing advance 
materials. 

• Prepare draft summaries or minutes of each meeting and distribute them to the 
participants for their approval, and distribute final summaries or minutes after comments have 
been reviewed and incorporated. 
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• Provide a report to the EPA PO, TOPO, and program office coordinator which 
summarizes the results of convening, situation assessment or stakeholder assessment discussions 
including such things as discussions of the chances of a successful agreement seeking or 
consultative process (regulatory negotiation, policy dialogue, workshop series), 
recommendations of potential parties at the table, discussion of issues which will bring parties to 
the table, and any issues which the parties cannot agree to negotiate. This report will be 
described in the individual task order and may be oral and/or written and will be tailored to the 
size and complexity of the project or case assigned and the timeframe necessary. 

• If an ADR or public involvement process appears to be feasible and that might 
accomplish joint objectives of EPA and the parties, propose a design for the process including 
such things as number, length, location and frequency of meetings, discussion of the attributes of 
an acceptable dispute resolution professional, recommendation of potential participants whom 
EPA should invite or contact, information or research necessary prior to or during the process, 
estimated resources (EPA and facilitation) recommended for the success of the process, 
discussion of measures of success and plan for post-negotiation evaluation. 

If the convening, situation or stakeholder assessment report concludes that an ADR or 
public involvement process is feasible and EPA decides to proceed: 

• Provide assistance in identifying and selecting the appropriate dispute resolution 
professional or team for the process taking into account knowledge of the subject, conflicts of 
interest, availability, experience in the particular ADR procedure and any other selection criteria 
that may be specified by the parties, in the conflict assessment or in the Task Order. Often, the 
dispute resolution professional who conducted the convening or conflict assessment is acceptable 
to the parties to continue as the mediator or facilitator of the process. The Contractor and the 
CPRC shall determine if this is so prior to proceeding with the project. If the convener is not 
acceptable, withdraws or cannot continue with the case, the Contractor shall consult with CPRC 
staff, the PO, the TOPO, the program office contact and the parties about the appropriate criteria 
for selecting a facilitator or mediator for the process. Selection of the dispute resolution 
professional by the Contractor shall be approved by the EPA Project Officer (PO), Task Order 
Project Officer (TOPO) and program office coordinator, and, if appropriate, the parties to the 
dispute. This may also include co-facilitation or co-mediation with qualified EPA or federal 
government staff in convening, facilitation or mediation of a case. 

• Provide assistance/support of the convener (if different than the facilitator/mediator) by 
drawing on the rapport established in the convening phase. This support may include sharing 
with the facilitator all relevant perceptions, concerns and other details gathered during the 
convening phase which are not protected by confidentiality. 

• Work with EPA to define roles and responsibilities of all participants in the process 
including chair persons, designated federal officials, and management. 

• Assist EPA in contacting potential parties to obtain commitments to participate in the 
process if advance commitments are necessary. 
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• Propose tentative ground rules or operating procedures for participants. 

• Suggest a timetable for phases of work if necessary to the design of the process. 

• Provide assistance and materials in conducting an orientation or training for the group or 
for committee members in team-building exercises, consensus-building processes, Federal 
Advisory Committee Act or negotiated rulemaking procedures prior to the initiation of the 
process, if necessary. 

C. DESIGN AND CONDUCT OF ADR FOR AGREEMENT SEEKING 
PROCESSES 

C.l. Design and Conduct of ADR for Agreement Seeking Processes -
National Policy and Regulatory Issues 

Agreement seeking processes conducted at the national program level such as 
regulatory negotiations and policy dialogues occur in three fairly distinct phases. The first stage 
is an evaluation of the feasibility and advisability of conducting the negotiation or dialogue also 
known as a convening assessment or conflict assessment (above). The second stage is actually 
conducting the negotiation/dialogue. The third and final stage is evaluating and debriefing the 
negotiation/dialogue. While these phases also characterize ADR conducted at the site level, ADR 
processes conducted at the national level typically are more labor intensive and may last longer. 

The Contractor shall assist in convening and facilitating or mediating agreement 
seeking processes such as regulatory negotiations, policy dialogues, advisory committees, and 
other long- term consultative processes. The level of effort expended in convening, facilitating 
or mediating a case will be in proportion to the scope and intensity of the proposed agreement 
seeking process. In the case of Regulatory Negotiations, the processes described in the 
Negotiated Rulemaking Act of 1996 and any associated EPA guidance shall be followed. In the 
case of established groups giving collective advice to the Agency, the requirements of the 
Federal Advisory Committee Act shall be followed. Increasingly the lack of funds for travel of 
EPA or of stakeholders is forcing many of the meetings under these processes to be held via 
telephone, video or on-line. Facilitators will need skills to design appropriate processes to 
conduct dialogues and gain input via electronic means or a mixture of in person or electronic 
processes. 

Tasks performed by the Contractor may include but are not limited to: 

Situation Assessment- see B. above 

Process Implementation: 

• Facilitate or mediate all plenary sessions of the negotiations or dialogue. The facilitator 
shall assist participants in articulating their interest, identifying areas of agreement, and 
developing consensus solutions to the problems that divide them. The facilitator shall assist 
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participants in overcoming impasse, structuring appropriate agreements, memorializing 
agreements as agreed to by the parties. The facilitator/mediator keeps the parties talking, 
listening, and moving--as much as possible--towards consensus. THE 
FACILITATOR/MEDIATOR SHALL NOT TAKE A POSITION ON THE MERITS OR 
RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE SOLUTION OF AN ISSUE 
SHOULD BE. The facilitator/mediator shall provide staff support, as necessary, for managing, 
recording and summarizing meetings. 

• At the initial meetings, assist the group in reaching consensus on the ground rules for 
refining and distributing written protocols reflecting this consensus. Some of these dispute 
resolution processes may require the drafting and signature of an "ADR or mediation agreement" 
that documents the parties' agreements regarding dispute resolution process design, timing and 
costs. The mediator shall assist the parties in drafting and negotiating this ADR or mediation 
agreement. 

• Facilitate or mediate meetings or conference calls or on-line dialogues of break out 
groups or work groups (self-selected subgroups of the plenary group which address subsets of 
the issues) and, if several work groups meet simultaneously, providing additional facilitators or 
support staff to assist other work groups, if the EPA project staff and/or committee determine it 
useful. THE FACILITATOR SHALL NOT TAKE A POSITION ON THE MERITS NOR 
RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE RESOLUTION OF AN 
ISSUE SHOULD BE. 

• Identify and provide, at the request of the TOPO and the parties, subject matter experts in 
technical, scientific, economic or other fields related to the substance of the dispute to research, 
review, analyze facts, or to make presentations to the parties. 

• Prepare and present, in consultation with the TOPO and the parties, research, analyses, 
explanations, summaries, fact sheets, white papers, brochures, social media messages, and other 
similar collections of data or information needed to educate the parties, or the public as 
appropriate, as to the substance of the dispute and options for resolving it. These reports shall be 
submitted first in draft, and when comments have been received and incorporated, in final. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties, and the public, as appropriate. 

• Handle logistics of arranging meetings, conference calls or on-line dialogues for 
participants; this includes scheduling, arranging facilities and notifying participants; 

• If appropriate, prepare summaries, next step lists or minutes of each meeting and 
distribute them to the participants for their approval. 

• Communicate with participants between meetings, as needed, to ensure that issues and 
concerns have been communicated accurately and that participants are adequately prepared for 
the next meeting. 
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• Submit information on case status to EPA case-tracking databases in a format accessible 
to EPA. 

• Provide assistance in settling disputes during implementation of the agreement or 
settlement, if necessary, appropriate, and requested by the parties. 

• Assist EPA and other parties in designing and implementing communications and 
document repository systems such as websites, databases, electronic files, etc., for parties to the 
ADR process to access in order to promote appropriate sharing of information between parties. 

• Assist EPA and other parties in writing, assembling comments and changes, and/or 
editing single text agreement documents or reports. 

Evaluation Phase: 

• Prepare a final report or case study of the process which summarizes what occurred and 
debriefs and evaluates the process and lessons learned from the point of view of the facilitator or 
mediator, taking into consideration issues of confidentiality. This report shall be submitted first 
in draft, and when comments have been received and incorporated, in final. 

• Conduct a post-negotiation debriefing with EPA officials including the PO, TOPO and 
program office contact and management to discuss lessons learned and to discuss any next steps. 

• Contribute to or conduct all or parts of an evaluation of the case according to EPA CPRC 
case-evaluation protocols. When acting as a neutral on a case, completing the evaluation 
questionnaire, provide names and contact information for case participants, and/or participate in 
interviews for evaluation purposes. When administering evaluation surveys for the CPRC, 
achieve a minimum average 70% response rate. 

C.2. Design and Conduct of Agreement Seeking Processes - Site, 
Facility or Geographic Area Negotiations. 

EPA Headquarters and Regional Offices are involved in many site-or facility
specific disputes such as those arising from permit issuance and enforcement actions taken under 
environmental statutes or regulations. EPA is also involved in identification of cleanup or reuse 
issues under the Brownfields and Superfund programs. In addition, EPA is involved in 
geographically organized pollution reduction efforts such as National Estuary Program, Urban 
Waters Program and other multi-media pollution control and reduction efforts at the local level. 
Agreement seeking processes conducted at the site or facility level occur in three fairly distinct 
phases: the first stage is an evaluation of the feasibility and advisability of conducting the 
negotiation or consultation process also known as a convening situation, stakeholder or conflict 
assessment (described above); the second stage is actually conducting the dialogue or 
negotiation; the third and final stage is evaluating the dialogue or negotiation. While these phases 
also characterize ADR conducted at the national level, ADR processes conducted at the site or 
facility level typically are performed with a shorter lead time, in a shorter time frame and may 
involve fewer labor hours (depending on the scope and complexity of the case). Increasingly the 
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lack of travel funds for EPA staff or stakeholders is pushing many of these processes to be held 
via telephone, video or on-line. Facilitators will need skills to design appropriate processes to 
dialogue and gain input via electronic means or a mixture of in person or electronic processes. 

Tasks performed by the Contractor may include but are not limited to: 

Situation Assessment (see B above) 

Conduct of ADR Process: 

• Upon approval of the process recommendation from the Situation Assessment (SA) by 
the EPA TOPO, in consultation with appropriate EPA personnel and the parties, implement the 
process as designed. The design may include conference calls, joint session meetings, individual 
meetings or any other design accepted by the parties. The design may also include an initial 
mediation and future review or check points, if the parties and the mediator agree that this design 
is useful. The mediator shall facilitate information sharing between the parties in furtherance of 
the resolution process. The mediator shall conduct such impasse breaking techniques as are 
necessary to facilitate settlement of the case. Information shared in confidence with the mediator 
shall be held to be confidential from any other requests for information or from any other 
proceedings. THE FACILITATOR SHALL NOT TAKE A POSITION ON THE MERITS 
NOR RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE RESOLUTION OF 
AN ISSUE SHOULD BE. 

• Some of these dispute resolution processes may require the drafting and signature of an 
"ADR or mediation agreement" that documents the parties' agreements regarding dispute 
resolution process design, timing and costs. The mediator shall assist the parties in drafting and 
negotiating this ADR or mediation agreement. THE FACILITATOR SHALL NOT TAKE A 
POSITION ON THE MERITS NOR RECOMMEND TO THE PARTIES WHAT THE 
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE. 

• Handle logistics of arranging meetings, conference calls or electronic communication 
means for the parties; this includes scheduling, arranging facilities and equipment, and notifying 
participants. 

• Identify and provide, at the request of the TOPO and the parties, subject matter experts in 
technical, scientific, economic or other fields related to the substance of the dispute to research, 
review, analyze facts or to make presentations to the parties. 

• Prepare and present, in consultation with the TOPO and the parties, research, analyses, 
explanations, summaries, fact sheets, white papers, brochures, social media messages, web 
pages, and other similar collections of data or information needed to educate the parties or the 
public, as appropriate, as to the substance of the dispute and options for resolving it. These 
reports shall be submitted first in draft, and when comments have been received and 
incorporated, in final. 

32 



EP-W-14-020 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties and the public, as appropriate. 

• Prepare reports, summaries, drafts of agreements as relevant, appropriate and necessary 
according to the parties and assigned by EPA. Reports shall be presented in draft, and upon 
incorporation of comments, distributed in final. 

• Communicate with parties between meetings, as needed, to ensure that issues and 
concerns have been communicated accurately and that participants are adequately prepared for 
the next meeting. 

• Provide assistance in settling disputes during implementation of agreements or 
settlements. 

Case Evaluation: 

• Conduct a process debriefing with EPA officials including the PO, TOPO and program 
office contact and management to discuss lessons learned and to discuss any next steps. 

• Prepare final case studies or process reports including evaluation of the process and 
recommendations for improvement, follow-up or future activities. This report shall be submitted 
first in draft, and when comments have been received and incorporated, in final. Contractor shall 
ensure that all studies and reports are drafted in compliance with the confidentiality provisions of 
applicable statutes, regulations, and rules, including the Administrative Dispute Resolution Act 
of 1996. 

• Submit information to EPA case tracking databases in a format accessible to EPA. 

• Contribute to or conduct all or parts of an evaluation of the case according to EPA CPRC 
case-evaluation protocols. When acting as a neutral on a case, complete the evaluation 
questionnaire, provide names and contact information for case participants, and/or participate in 
interviews for evaluation purposes. When administering evaluation surveys for the CPRC, 
achieve a minimum average 70% response rate. 

D. DESIGN AND CONDUCT OF CONSULTATION AND INFORMATION 
EXCHANGE PROCESSES 

D.l. Design and Conduct of Consultation and Information-Exchange 
Processes - National Policy and Regulatory Issues 

EPA conducts many consultation and information exchange processes to discuss 
national regulatory and policy issues. These processes are usually less formal such as: public 
meetings, technical conferences, facilitated workshops, listening sessions, open houses, town hall 
meetings, forums and roundtables. The proceedings may involve a larger number of parties, and 
either a more diffuse or a more focused set of issues. The goal is usually not to reach a consensus 
on the issues, but to fully exchange information, ideas and options, to build upon existing 
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consensus or convergence, and/or to narrow the areas of disagreement. Common to all of these 
processes is a collaborative approach that seeks to foster an early exchange of information 
among affected interests, so as to give input to EPA that will lead to regulatory and policy 
decisions that have the support of affected parties, are more protective of the environment, more 
cost effective and more implementable. Design of these processes generally includes a situation, 
conflict, or convening assessment and analysis of the best methods for meeting the needs of the 
EPA program. Increasingly, the lack of travel funds for EPA staff or stakeholders is forcing 
many meetings under these processes to be held via telephone, video or on-line. Facilitators will 
need skills to design appropriate processes to conduct dialogues and gain input via electronic 
means or a mixture of in person or electronic processes. 

Tasks performed by the Contractor may include, but are not limited to: 

Situation Assessment (see B above) 

Process Implementation: 

• Chair all plenary sessions of consultation or collaboration process. The facilitator shall 
assist participants in articulating their interest, identifying areas of agreement, narrowing areas of 
disagreement and articulating options and alternatives. THE FACILITATOR SHALL NOT 
TAKE A POSITION ON THE MERITS NOR RECOMMEND TO THE PARTIES WHAT THE 
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE. 

• Facilitate meetings of work groups, breakout groups or caucuses if the project plan calls 
for facilitated workgroup meetings. 

• Provide, at the request of the TOPO and the parties, subject matter experts in technical, 
scientific, economic or other fields related to the substance of the dispute to research, review, 
analyze facts or to make presentations to the parties. 

• Prepare and present, in consultation with the TOPO and the parties, research, analyses, 
explanations, summaries, fact sheets, white papers, brochures, social media messages, webpages, 
and other similar collections of data or information needed to educate the parties or the public, as 
appropriate, as to the substance of the dispute and options for resolving it. These reports shall be 
submitted first in draft, and when comments have been received and incorporated, in final. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties and the public, as appropriate. 

• Handle logistics of arranging meetings, conference calls or electronic communications 
for participants; this includes scheduling, arranging facilities and equipment and notifying 
participants. 

• Prepare draft summaries or minutes of each meeting and distribute them to the EPA PO, 
TOPO program office coordinator and participants for comment and upon revision, distribute 
final summaries or minutes. 
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• Assist with implementation of agreements as needed. 

• Communicate with participants between meetings, if additional meetings are scheduled 
as a part of the process design, to ensure that issues and concerns have been communicated 
accurately and that participants are adequately prepared for the next meeting. 

• Submit information on case status to EPA case tracking databases in a format accessible 
to EPA. 

Case evaluation: 

• Conduct a post collaboration process debriefing with EPA officials including the PO, 
TOPO and program office contact and management to discuss lessons learned and to discuss any 
next steps. 

• Write final case studies or process reports including evaluation of the process and 
recommendations for improvement, follow-up or future activities, taking into consideration 
issues of confidentiality. This report shall be submitted first in draft, and when comments have 
been received and incorporated, in final. 

• Contribute to or conduct all or parts of an evaluation of the case according to EPA CPRC 
case-evaluation protocols. When acting as a neutral on a case, complete the evaluation 
questionnaire, provide names and contact information for case participants, and/or participate in 
interviews for evaluation purposes. When administering evaluation surveys for the CPRC, 
achieve a minimum average 70% response rate. 

D.2. Design and Conduct of Consultation and Information Exchange Processes- Site, 
Facility or Geographic Area Negotiation 

EPA conducts dozens of consultation and information exchange processes for pollution 
prevention, control, cleanup and reuse at sites and facilities and in geographic areas such as 
watersheds or estuaries. These processes are usually less formal processes such as: public 
meetings, technical conferences, facilitated workshops, listening sessions, open houses, town hall 
meetings, forums and roundtables. Some of these proceedings may involve a large number of 
parties and a diffuse set of issues. Some of the proceedings may have only a few parties and be 
very focused on issues such as permits or cleanup plans. Issues tend to be local in nature and 
identification of local stakeholders, officials, representatives and citizens is key. Often it is 
advantageous for the dispute resolution professional to be located in the same geographic area so 
as to understand local cultural, social, economic and environmental issues and norms. It is also 
advantageous from cost and time considerations to reduce travel costs and travel time. The goal 
is usually not to reach a consensus on the issues but to fully exchange information, ideas and 
options, to build upon existing consensus or convergence, and/or to narrow the areas of 
disagreement. Common to all of these processes is a collaborative approach that seeks to foster 
an early exchange of information among affected interests so as to give input to EPA that will 
lead to environmental decisions that have the support of affected parties and are more protective 
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of the environment, more cost effective and more implementable. Design of these processes 
generally includes a situation, conflict or convening assessment and analysis of the best methods 
for meeting the needs of the EPA program. Increasing! y, the lack of travel funds for EPA staff or 
stakeholders is forcing many meetings under these processes to be held via telephone, video or 
on-line. Facilitators will need skills to design appropriate processes to conduct dialogues and 
gain input via electronic means or a mixture of in person or electronic processes. 

Tasks performed by the Contractor may include but are not limited to: 

Situation Assessment (see B above) as necessary and appropriate in relation to 
size and complexity. 

Process Implementation 

• Work with EPA and the parties to design a process that meets the goals of the Agency 
and the parties and construct a mutually acceptable agenda, ground rules and schedule for the 
meeting(s). 

• Chair all plenary sessions of consultation or collaboration process. The facilitator shall 
assist participants in articulating their interest, identifying areas of agreement, narrowing areas of 
disagreement and articulating options and alternatives. THE FACILITATOR SHALL NOT 
TAKE A POSITION ON THE MERITS, NOR RECOMMEND TO THE PARTIES WHAT 
THE SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE. 

• Facilitate meetings of work groups, breakout groups or caucuses if the project plan calls 
for facilitated workgroup meetings. 

• Provide, at the request of the TOPO and the parties, subject matter experts in technical, 
scientific, economic or other fields related to the substance of the dispute to research, review, 
analyze facts or to make presentations to the parties. 

• Prepare and present, in consultation with the TOPO and the parties, research, analyses, 
explanations, summaries, fact sheets, white papers, brochures, social media messages, webpages, 
and other similar collections of data or information needed to educate the parties or the public, as 
appropriate, as to the substance of the dispute and options for resolving it. These reports shall be 
submitted first in draft, and when comments have been received and incorporated, in final. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties and the public, as appropriate. 

• Handle logistics of arranging meetings, conference calls or electronic communications 
for participants; this includes scheduling, arranging facilities and equipment and notifying 
participants. 

36 



EP-W-14-020 

• Prepare draft summaries or minutes of each meeting if appropriate and distribute them to 
the EPA PO, TOPO program office coordinator and participants for comment and upon revision, 
distribute final summaries or minutes. 

• Assist with implementation of agreements as needed. 

• Communicate with participants between meetings, if additional meetings are scheduled 
as a part of the process design, to ensure that issues and concerns have been communicated 
accurately and that participants are adequately prepared for the next meeting. 

• Submit information on case status to EPA case-tracking databases in a format accessible 
to EPA. 

• Conduct a post-collaboration process debriefing with EPA officials including the PO, 
TOPO and program office contact and management to discuss lessons learned and to discuss any 
next steps. 

• Write final case studies or process reports including evaluation of the process and 
recommendations for improvement, follow-up or future activities, taking into consideration 
issues of confidentiality. This report shall be submitted first in draft, and when comments have 
been received and incorporated, in final. 

• Contribute to or conduct all or parts of an evaluation of the case according to EPA CPRC 
case-evaluation protocols. When acting as a neutral on a case, complete the evaluation 
questionnaire, provide names and contact information for case participants, and/or participate in 
interviews for evaluation purposes. When administering evaluation surveys for the CPRC, 
achieve a minimum average 70% response rate. 

E. JUST IN TIME OR QUICK RESPONSE DISPUTE PREVENTION AND 
RESOLUTON PROCESSES 

Many times issues occur or disputes erupt with little lead time to get a dispute 
resolution professional in place through the standard Task Order issuance process. In these 
cases, EPA has chosen to issue a "Just-in-Time" or "Quick Response" Task Order which 
provides for short term services in response to an urgent need. The services ordered under Just
in-Time orders are the same services ordered in sections B and C plus a requirement to report 
costs and status on a project by project basis in all required reports. When the Task Order is 
issued, it is for an estimated number of responses to projects or cases over the period of 
performance; the actual names, descriptions and locations of the cases are named at a future time 
in a Technical Directive from the Task Order Project Officer. 

The Technical Directive provides: 

1. Case or project name and location 
2. Case or project description and background 
3. Desired qualifications of the dispute resolution professional 
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4. Ceiling amount of funds and/or labor hours and direct costs 
5. List and schedule for specific deliverables 
6. Case contacts 
7. Reporting requirements (budget and status tracking for each project) 

Tasks performed by the Contractor may include but are not limited to: 

• Providing dispute resolution, stakeholder involvement, consensus-building, and conflict 
analysis, avoidance and resolution services to the EPA TOPO and such Headquarters and 
Regional staff as may be involved in the assigned cases. Specific tasks may include, but are not 
limited to: 

a. identification and selection of appropriate service provider 
b. situation or conflict assessment and analysis, 
c. convening appropriate parties, 
d. design of appropriate processes and interventions, 
e. design of meeting agendas, 
f. facilitation of sessions or meetings, 
g. mediation of disputes, 
h. synthesis of issues, fact sheets, informational materials 
1. writing and distributing meeting summaries 
J. logistics such as, but not limited to: meeting rooms, audiovisual 

equipment, invitations to participants, other services necessary to 
accomplishing the agenda, 

k. contacting parties before and after meetings or sessions, 
1. coaching parties to prevent or manage conflict. 
m. training parties in negotiation, conflict management, dispute resolution 
n. assist in collecting and responding to public comment 
o. use of electronic conference and meeting media, webinars and other non 

face-to-face options 

• Design and submit a monthly report format that reports on each assigned project with 
separate budget, expenditure and status reports in addition to tracking the overall budget and 
progress under the task order, actual hours and percentages spent to-date, remaining hours and 
budget available. 

• Submit a case report for each case assigned unless there is not any substantive outcome 
(e.g. search for a facilitator, or the project does not move forward). 

• Submit information on case status to EPA case-tracking databases in a format accessible 
to EPA. 

• Write the final report including lessons learned, recommendations for improvements in 
response to quick response tasks. This report shall be submitted first in draft, and when 
comments have been received and incorporated, in final. 
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• Contribute to or conduct all or parts of an evaluation of the case according to EPA CPRC 
case-evaluation protocols. When acting as a neutral on a case, complete the evaluation 
questionnaire, provide names and contact information for case participants, and/or participate in 
interviews for evaluation purposes. When administering evaluation surveys for the CPRC, 
achieve a minimum average 70% response rate. 

F. DESIGN AND CONDUCT OF WORKPLACE DISPUTE PREVENTION AND 
RESOLUTION PROCESSES 

EPA has dedicated programs to provide ADR assistance for the resolution of both 
EEO and non-EEO related workplace conflicts. While the majority of EPA's workplace disputes 
are handled with EPA in-house mediators or collateral duty mediators from the Interagency 
Sharing of Neutrals Program, there are workplace disputes that the parties elect to have handled 
by an outside dispute resolution professional. The Contractor shall provide mediators, 
facilitators or other dispute resolution professionals who are experienced in a variety of 
workplace dispute resolution processes. 

Tasks performed by the Contractor may include, but are not limited to: 

• Conduct an initial assessment of the case through conversations or meetings with the 
parties to the dispute or situation, exploring whether the issues are ripe for negotiation, whether 
all of the parties are identified and willing to participate, whether the schedule is appropriate, and 
discussing the qualifications of an appropriate neutral dispute resolution professional to handle 
the case. 

• Select the appropriate dispute resolution professional or team, taking into account 
knowledge of the subject, conflicts of interest, availability, experience in the particular ADR 
procedure and needs of the parties to the dispute. Selection of the dispute resolution professional 
by the Contractor shall be approved by the parties to the dispute. This may also include co
facilitation or co-mediation with qualified EPA or federal government staff in the convening, 
facilitation or mediation of public meetings, or case negotiations or meditations. 

• Contact (in person or by phone) all participating parties to arrange a mutually acceptable 
time, place and design for the process and, if the parties are willing, to discuss with them the 
background of the case. 

• Handle logistics of arranging meetings, conference calls or electronic communications 
for participants; this includes scheduling, arranging facilities and equipment and notifying 
participants. 

• Implement the ADR design agreed to by the parties. The design may include conference 
calls, joint session meetings, individual meetings or any other design accepted by the parties. 
The design may also include an initial mediation and future review or check points, if the parties 
and the mediator agree that this design is useful. The mediator shall facilitate information 
sharing between the parties in furtherance of the resolution process. The mediator shall conduct 
such impasse breaking techniques as are necessary to facilitate settlement of the case. 
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Information shared in confidence with the mediator shall be held to be confidential from any 
other requests for information or from any other proceedings. THE FACILITATOR SHALL 
NOT TAKE A POSITION ON THE MERITS, NOR RECOMMEND TO THE PARTIES 
WHAT THE SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE. 

• At the request of the parties, assist with drafting documents such as but not limited to an 
agreement document. The parties may decide to hold such an agreement document confidential. 

• The Contractor shall ensure that work conducted under this contract is compliant with 
standard operating procedures of the workplace program for which the services are being 
provided. 

• Contribute to or conduct all or parts of an evaluation of the case according to EPA CPRC 
case-evaluation protocols. When acting as a neutral on a case, completing the evaluation 
questionnaire, provide names and contact information for case participants, and/or participate in 
interviews for evaluation purposes. When administering evaluation surveys for the CPRC, 
achieve a minimum average 70% response rate. 

G. STRATEGIC PLANNING, ORGANIZATIONAL DEVELOPMENT AND 
CAREER DEVELOPMENT COACHING SUPPORT 

While EPA has both internal and other contractual sources of expertise in 
strategic planning and organizational development, there are times when EPA program offices 
need access to facilitators who have experience in both organizational development and 
environmental issues. In addition, EPA encourages individual staff and management personnel 
to develop skills in collaboration, dispute resolution and management, leadership, team and 
group management, etc. While EPA has internal and other sources of expertise in individual 
coaching in these areas, employees and managers may opt to obtain external confidential 
expertise in conflict leadership and/or executive coaching. 

Tasks performed by the Contractor may include, but are not limited to: 

• Select the appropriate professional or team, taking into account knowledge of the subject, 
conflicts of interest, availability, experience in the particular procedure, and any other selection 
criteria that may be specified in the Task Order. Selection of the professional by the Contractor 
shall be approved by the EPA Project Officer (PO), Task Order Project Officer (TOPO) and 
program office coordinator. 

• Assist the EPA PO, TOPO and program office coordinator in developing a list of 
potential group or individual participants and identifying a tentative set of issues, subjects or 
skills to be addressed. 

• In consultation the EPA PO, TOPO and program office coordinator, prepare and 
distribute background information on the subject matter or issues to participants. 
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• Contact potential participants to discuss the issues, schedule and outcomes of the process 
and the needs of the participant in the process. 

• Work with EPA and the parties to design a process that meets the goals of the Agency, 
and construct a mutually acceptable agenda, ground rules and schedule for the meeting(s). 

• Chair all plenary sessions of consultation or collaboration process. Facilitate meetings of 
work groups, breakout groups or caucuses if the project plan calls for facilitated workgroup 
meetings. The facilitator shall assist participants in articulating their interest, identifying areas of 
agreement, narrowing areas of disagreement and articulating options and alternatives. THE 
FACILITATOR SHALL NOT TAKE A POSITION ON THE MERITS, NOR RECOMMEND 
TO THE PARTIES WHAT THE SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD 
BE. 

• Handle logistics of arranging meetings, conference calls or electronic communications 
for participants; this includes scheduling, arranging facilities and equipment and notifying 
participants. 

• Provide, at the request of the TOPO and the parties, subject matter experts in technical, 
scientific, economic or other fields related to the substance of the dispute to research, review, 
analyze facts, or to make presentations to the parties. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties and the public. 

• Prepare draft summaries or minutes of each meeting if appropriate and distribute them to 
the EPA PO, TOPO program office coordinator and participants for comment and upon revision, 
distribute final summaries or minutes. 

• Write or assist in compiling reports, summaries, white papers, fact sheets, strategies, 
planning documents, analyses etc. for review and approval of EPA TOPO. These reports shall be 
submitted first in draft, and when comments have been received and incorporated, in final. 

• Communicate with participants between meetings, if additional meetings are scheduled 
as a part of the process design, to ensure that issues and concerns have been communicated 
accurately and that participants are adequately prepared for the next meeting. 

• Conduct a process debriefing with EPA officials including the PO and TOPO to discuss 
lessons learned and to discuss any next steps. 

• Assist with implementation of agreements as needed. 

• Conduct an evaluation of the process and making recommendations for improvement, 
follow-up or future activities. 
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• Write final process report including follow-up or future activities. This report shall be 
submitted first in draft, and when comments have been received and incorporated, in final. 

• Provide confidential coaching services to individual employees, groups, and teams for 
improving conflict prevention, conflict management, leadership, and management skills 

H. ADR AND PUBLIC INVOLVEMENT PROGRAM DEVELOPMENT AND 
SUPPORT 

Given the nature of its program responsibilities, the EPA Conflict Prevention and 
Resolution Center and other EPA offices need contract support in the areas of case studies, ADR, 
collaboration, and/or public involvement program applications, systems design, case and 
program evaluation, and case or project tracking systems. 

Tasks performed by the Contractor may include but are not limited to: 

H.l. Case Studies 

• Select a professional(s) with experience in researching and writing case studies, training 
and outreach materials, taking into account knowledge of the subject matter, type of proceeding, 
conflicts of interest, availability and any other selection criteria that may be specified in the Task 
Order. Choice of professional shall be approved by the EPA Project Officer (PO), Task Order 
Project Officer (TOPO) and program office coordinator. The appropriate person may have 
experience as a mediator/facilitator in the appropriate range of cases, good writing skills, and the 
ability to synthesize significant amounts of material into concise descriptions with lessons 
learned. 

• Propose an outline of a case study or implementing a standard case study format. 

• Review documents regarding the case. 

• Contact participants and the ADR or public involvement provider in the case to discuss 
the issues, process, outcomes and lessons learned. 

• Distill the information and write a concise, easy-to-read, informative, attractive case 
study that meets the goals of the EPA TOPO. This report shall be submitted first in draft, and 
when comments have been received and incorporated, in final. 

• Provide necessary editing, artwork, graphics, photographs, presentation methods, videos 
as is necessary to meet the needs of the EPA TOPO. 

• Provide, at the request of the TOPO and the parties, subject matter experts in technical, 
scientific, economic or other fields related to the substance of a dispute to research, review, 
analyze facts, or to make presentations. 
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• Prepare and present, in consultation with the TOPO, research, analyses, explanations, 
summaries, fact sheets, white papers, brochures social media messages, web pages, and other 
similar collections of data or information needed to educate the parties or the public, as 
appropriate, as to the substance of the dispute and options for resolving it. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties and the public, as appropriate. 

• Prepare a final report of the study or studies. This report shall be submitted first in draft, 
and when comments have been received and incorporated, in final. 

H.2. ADR, Collaboration, and Public Involvement Applications Research and 
Systems Design 

• Select the appropriate professional or research specialist, taking into account knowledge 
of the subject matter, type of proceeding, conflicts of interest, availability, and any other 
selection criteria that may be specified in the Task Order. Choice of professional shall be 
approved by the EPA Project Officer (PO), Task Order Project Officer (TOPO) and program 
office coordinator. 

• Based on the needs stated in the task order, propose a detailed study plan to the EPA PO, 
TOPO, and program office coordinator. 

• Upon EPA PO, TOPO and program office coordinator approval, proceed with the study 
or pilot project. 

• Conduct conversations, interviews, distribute and collect written surveys or other means 
of gaining input from groups including, but not limited to, some or all of the following: EPA 
staff, other Federal government staff, industry representatives, small business or small 
community interests, public interest group representatives (e.g.; environmental, public health), 
environmental justice interests, state or local officials, dispute resolution professionals who have 
handled similar disputes. 

• Provide, at the request of the TOPO, subject matter experts in technical, scientific, 
economic or other fields related to the substance of the dispute to research, review, analyze facts, 
or to make presentations to the parties. 

• Prepare and present, in consultation with the TOPO, research, analyses, explanations, 
summaries, fact sheets, white papers, brochures, social media messages, web pages, and other 
similar collections of data or information needed to educate the parties or the public as to the 
substance of the dispute and options for resolving it. These reports shall be submitted first in 
draft, and when comments have been received and incorporated, in final. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the parties and the public. 
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• Review literature on similar types of issues or disputes. 

• Observe negotiation and dispute resolution proceedings. 

• Review documents, correspondence, dockets, case files and information generated by the 
parties to a dispute. 

• Produce such reports or recommendations or documents as are specified in individual 
Task Orders or agreed to in individual work plans. Reports shall be tailored to the needs and 
format specified in individual delivery orders. These reports shall be submitted first in draft, and 
when comments have been received and incorporated, in final. 

H.3. Evaluations of ADR, Collaboration and Public Involvement Processes: 

CPRC's standard operating procedures include evaluating ADR, collaboration, 
and public involvement cases conducted under this contract. CPRC may choose to perform the 
evaluation tasks itself, or it may engage the Contractor to perform some or all of the tasks. Other 
EPA offices may also require evaluation of their ADR, collaboration, or public involvement or 
outreach processes. 

Evaluation tasks include but are not limited to: 

• Compile or assist the TOPO in obtaining contact information for all participants in the 
case or process. 

• Adapt available standard formats for evaluation, if necessary, for the case being evaluated 
or assist the TOPO in developing an evaluation format and survey questions and methods. 

• Send questionnaires to respondents. 

• Track receipt of responses and follow up to maximize the number of responses received. 
When administering evaluation questionnaires for the CPRC, achieve a minimum average 70% 
response rate, unless otherwise directed by the CPRC. 

• Enter responses into the evaluation database as necessary and provide data as requested 
byCPRC. 

• Conduct standard and specialized data analyses on the data accumulated. 

• Prepare reports as specified in the Task Order and, as directed by CPRC, make 
presentations regarding the evaluation to audiences specified by the TOPO. These reports shall 
be submitted first in draft, and when comments have been received and incorporated, in final. 
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H.4 Evaluations of the Contract 

CPRC's standard operating procedures include conducting an evaluation of the 
contract's effectiveness and efficiency. CPRC expects evaluation data to be collected when task 
order workplans are complete, when task orders are closed, and for all open task orders at least 
once annually. CPRC also has standard operating procedures for collecting data on individual 
technical directives issued under just-in-time task orders when the technical directives are in
progress (if time allows) and when they are complete. The Contractor's tasks related to 
evaluating the contract include, but are not limited to: 

• Assist in the development of or modification to CPRC's contract evaluation procedures 
and evaluation questionnaires. 

• Identify the status of task orders and technical directives issued under just-in-time task 
orders to determine when evaluation is needed. 

• Identify the appropriate TOPOs and technical directive leads to receive evaluation 
questionnaires. 

• Administer an evaluation questionnaire to each TOPO within 10 business days of 
workplan approval. 

• Administer an evaluation questionnaire to each TOPO within 10 business days of task 
order closure. 

• Administer an evaluation questionnaire at least once annually for all task orders that are 
m-progress. 

• Administer an evaluation questionnaire for all in-progress technical directives issued 
under just-in-time task orders at least once annually. 

• Administer an evaluation questionnaire for all completed technical directives within 10 
business days of their completion. 

• Achieve a minimum average 70% response rate on all contract evaluation questionnaires, 
unless otherwise directed by EPA. 

• Provide data from the contract evaluation questionnaires in a format and at a frequency 
specified by EPA. 

• Conduct routine surveys of service providers working under the contract to solicit 
feedback on the performance of the prime Contractor, EPA contracting officials, and 
EPA clients and provide information from these surveys to EPA. 

H.S. ADR Case Tracking Systems 

Several recent Presidential Memoranda, Executive Orders and other directives 
require EPA to compile data on the use of ADR or other collaborative processes, including the 
Office of Management and Budget and Council on Environmental Quality's September 2012 
Memorandum on Environmental Collaboration and Conflict Resolution (See: 
www.whitehouse.gov/news/orders). CPRC has several ADR case management databases which 
track the use of ADR in EPA cases. These databases are important in that they produce 
information for management that details the use and effectiveness of ADR, collaboration, or 
public involvement in resolving cases or preventing conflict. Occasionally these databases need 
to be supplemented or redesigned to better capture the types of case information valuable to 
management. 
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In appropriate assigned circumstances, the Contractor shall: 
• Work with EPA to identify this data and design efficient ways to obtain, track and report 

the data. 
• When necessary, the Contractor shall assist EPA in obtaining the information, entering 

the information in the databases, and producing reports. Where the Contractor is directed 
to maintain data in a tracking system, the Contractor shall ensure that such data is 
accurate, complete, and current. 

• The Contractor may also be required to assist EPA in graphic design and writing or 
editing reports. 

I. TRAINING SUPPORT 

Contractor support shall be provided in the area of training in negotiation, conflict 
prevention, dispute resolution processes, conflict coaching, public involvement, consensus 
building, collaborative decision making, visioning, and other consultative processes and subject 
matter courses that increase the effectiveness of EPA personnel and programs in their 
interactions and negotiations with the goal of achieving better, more efficient resolution of 
environmental issues. Participants in training seminars may be EPA and other federal, tribal, 
state, local or international government staff partnered with EPA staff in resolving environmental 
issues; parties to disputes or issues discussions; groups of stakeholders participating in EPA 
initiatives; and committee, dialogue or workshop group members as EPA considers necessary 
and appropriate. Training may be conducted in a number of ways - in person, through telephone, 
video or web conference, coaching, or through computer-assisted trainings. For program and 
consistency reasons, training should be designed so that it can be replicated in order to provide 
national consistency and reduce costs. Training may be designed to be presented by Contractor 
staff, EPA staff or others involved in the program. 

Tasks performed by the Contractor may include but are not limited to: 

• Conduct a needs assessment with EPA management and staff, or with co-regulators or 
parties and identifying training needs and sources of materials to meet those needs. 

• Design, or assist EPA personnel in designing, of in-person or web-based training. 

• Produce training materials (handouts, manuals, notebooks, videos, audio, etc.)in 
appropriate formats for use in such courses. Written (electronically preferred) copies of 
speaker/trainer notes should be included where possible. 

• Provide, at the request of the TOPO and the parties, subject matter experts in technical, 
scientific, economic or other fields related to the substance of the dispute to research, review, 
analyze or to make contributions to the training materials or to make presentations to the 
participants in the training. 

• Prepare and present, in consultation with the TOPO, research, case studies, exercises, 
analyses, explanations, summaries, fact sheets, white papers, brochures, social media messages, 
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and other similar collections of data or information needed to accomplish the goals of the 
training. 

• Establish and/or maintain communication and information links such as web pages, list 
serves, and other methods of communication between the organization sponsoring the training 
and those receiving it. 

• Perform logistical tasks involved in conducting the training such as registration and 
notification of participants, arranging meeting facilities and support, providing required services, 
supplies and equipment for presenting the course. This may include access to teleconference, 
webinar or other electronic communication technologies. 

• Teach all or portions of seminars as designed and accepted by EPA. THE TRAINER 
SHALL NOT TAKE A POSITION ON EPA POLICY OR REGULATIONS OR ON THE 
MERITS, NOR RECOMMEND TO PARTIES WHAT THE SUBSTANTIVE RESOLUTION 
OF AN ISSUE SHOULD BE. 

• Present off-the-shelf, already designed courses that EPA needs and the provider has 
access to and expertise in presenting. 

• Design and conduct evaluations, and provide results and recommendations regarding the 
effectiveness of, and changes to, the training or programs. 

• Prepare a final report summarizing the training, the evaluations of the participants, and 
recommendations for changes, additions or deletions in the training agenda, materials or 
procedures. This report shall be submitted first in draft, and when comments have been received 
and incorporated, in final. 

• Assist EPA in managing a suite of courses or a specialized curriculum of courses 
including development of program and course descriptions, information dissemination, 
assistance in scheduling courses and locations, tracking participants attendance and course 
completion, program effectiveness evaluation, program reporting. 

J. ARBITRATION 

The Administrative Dispute Resolution Act of 1996 provides for both non
binding and binding arbitration of disputes between the Federal government and other parties. 
Procedures to be followed by the government are stated in some detail in that Act and provide 
the basis for agency arbitration policies. However, EPA may not use binding arbitration or enter 
into agreements to do so unless and until it publishes a final policy on binding arbitration. 

On May 30, 1989, EPA promulgated rules under the Superfund Amendments and 
Reauthorization Act that provide procedures for binding arbitration of disputes arising from 
EPA's Superfund cost recovery program. Cases to be arbitrated under this program must meet 
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strict procedural and substantive requirements, must be for amounts under $500,000 and must 
not have been referred to the Department of Justice. 

EPA has not conducted any arbitrations under the previous contracts; however, if 
a policy is approved or parties request arbitration, there may be a need for access to arbitration 
services. 

The Contractor shall provide arbitration services for cases identified by EPA 
attorneys under the Agency's arbitration policy. The parties to an arbitration proceeding shall be 
entitled to participate in the selection of the arbitrator. The arbitrator shall be a neutral who 
meets the criteria of the Administrative Dispute Resolution Act. Arbitrators may be retired 
judges, project managers, accountants, cost control specialist, or others, as considered 
appropriate by the parties. Arbitrators shall be selected on a case-by-case basis under the 
procedures in the Administrative Dispute Resolution Act and applicable federal rules and 
policies. Arbitrators may be dispute resolution professionals listed on this contract or expert 
consultants retained specifically for a case. Arbitrators shall follow the procedures outlined in the 
Act, and applicable rules and policies during the arbitration process. 

Tasks performed by the Contractor may include, but are not limited to: 

• Select appropriate arbitrator(s), taking into account knowledge of the subject, conflicts of 
interest, availability, experience in the particular arbitration procedure and any other selection 
criteria that may be specified in the Delivery Order or by the parties to the dispute. Choice of 
arbitrator(s) by the Contractor shall be approved by the EPA Project Officer (PO), Task Order 
Project Officer (TOPO) and program office coordinator and by the parties to the dispute. 

• Contact each of the parties' representatives or counsel to explore the needs of each party 
and to design an appropriate arbitration proceeding. 

• Upon approval of the arbitration design by the EPA TOPO, in consultation with 
appropriate EPA personnel, and the parties, implement the process as designed. 

• Handle logistics of arranging meetings for the parties; this includes scheduling, arranging 
facilities, and notifying participants. 

• Prepare reports, summaries, drafts of agreements as relevant, necessary and assigned by 
EPA. Reports shall be prepared in draft, and upon incorporation of comments, distributed in 
final. 

• Communicate with parties between meetings, as needed, to ensure that issues and 
concerns have been communicated accurately and that participants are adequately prepared for 
the next meeting. 

• Provide, at the request of the TOPO and the parties, subject matter experts in technical, 
scientific, economic or other fields related to the substance of the dispute to research, review, 
analyze facts, or to make presentations to the parties. 

48 



EP-W-14-020 

• Prepare and present, in consultation with the TOPO and the parties, research, analyses, 
explanations, summaries, fact sheets, white papers, brochures, social media, web pages, and 
other similar collections of data or information needed to educate the parties or the public, as 
appropriate, as to the substance of the dispute and options for resolving it. 

• Issue decisions as built into the design of the process, as directed by the parties, as 
appropriate under the Administrative Dispute Resolution Act and as provided for under other 
applicable statutory provisions, regulations or policies. 

• Submit information to EPA case tracking databases in a format accessible to EPA within 
the bounds of confidentiality concerns. 

• Write final case studies or process reports including evaluation of the process and 
recommendations for improvement, follow-up or future activities, taking into consideration 
issues of confidentiality. 

• Conduct all or parts of an evaluation of the case according to EPA CPRC case evaluation 
protocols. 

K. DIRECT SUPPORT AND TECHNICAL SUPPORT 

The success of a dispute resolution or collaborative problem-solving process 
depends most heavily on correctly identifying the parties, issues and proceeding. However, a 
number of logistical issues have significant effects on the efficiency and credibility of the 
proceeding. The issues most often encountered are: appropriate meeting facilities and equipment, 
access to neutral expert consultants, efficient and well-designed communication and information
exchange systems and processes, and financial support for speaker or expert travel to participate 
in a proceeding. 

K.l. Meeting Logistical Support 

Studies show that the facilities provided for negotiation, and other consultative 
processes and training affect the efficiency and quality of the proceeding. Many times 
facilities/equipment/supplies appropriate to the size or purpose of the group are not available at 
EPA buildings on a timely basis to conduct efficient and high quality proceedings. Meeting 
rooms must be easily accessible to members of the public without rigorous security screening 
every time they come and go. Day-long meetings require rooms where participants are allowed 
to bring in food and drink. Meeting rooms must be adequate in size and number for the 
projected use. Equipment (such as projectors, flip charts, markers computers, screens, etc.) 
appropriate to the purpose of the meeting is key to well run meetings. Access to the Internet or 
collaborative technology may also be necessary. The Contractor shall obtain meeting facilities 
and equipment as ordered in Task Orders through lease or rental arrangements, if they are not 
available at the EPA or at the Contractor's facilities. The Contractor shall use the EPA Green 
Meetings and Conferences guidelines when selecting a meeting or conference location. The 
Contractor is not expected to have to purchase major pieces of equipment for this contract. 
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Tasks performed by the contractor may include, but are not limited to: 

• Ancillary to a dispute resolution, public involvement process or training or other projects 
ordered under this contract, obtain meeting room facilities, equipment (such as, but not limited 
to, audio-visual equipment, access to word processing and photocopying equipment), on-line 
connections and services, supplies and other allowable, miscellaneous services as are determined 
by the EPA TOPO to be appropriate and necessary in helping the parties achieve the goals of the 
assigned task. 

K.2. Expert Technical and Scientific Assistance 

Conflicting factual assertions sometimes arise that may require evaluation, 
assessment, research, information gathering, verification, calculation, analysis, etc. by a 
specialist in the narrow field of concern. This specialist is most valuable if he/she is not affiliated 
with any of the parties to the negotiation, dialogue or dispute. For example, a committee or group 
of parties may require specialized advice on statistical sampling methods, economic analyses, or 
chemical or biological analytical test methods who has not been previously retained or used by 
any of the parties and can be considered by all parties as neutral. Or a group of parties or 
committee may find that using a panel of experts whose expertise and opinions vary may bring to 
light all of the possible sides of an issue in one place or time. 

Tasks performed by the Contractor may include, but are not limited to: 

• Ancillary to a dispute resolution or public involvement process or training or other 
projects ordered under this contract, provide assistance in locating, retaining and managing 
subject matter experts in such fields as statistics, economics, engineering, medicine, toxicology, 
epidemiology, agriculture, and other technical or specialized fields. Such support shall require 
the advance approval of the Task Order Project Officer, Project Officer and Contracting Officers. 
The Contractor may need to consult with parties to the dispute in identifying the experience, 
education, knowledge, and skills required of the expert and to further define the scope of the 
expert's work. The Contractor shall reimburse travel and other related direct expenses of such 
consultants and experts. 

K.3. Administrative Assistance 

There are times when it is necessary for the Agency to assist non-federal parties in 
attending negotiations or dialogues to have a balance of interest groups present. If a technical 
expert or consultant under this contract needs to travel to make a presentation or participate on a 
panel discussion or site visit, the travel costs can be covered in a Task Order. The Federal 
Advisory Committee Act and the Negotiated Rulemaking Act both authorize travel 
reimbursement to participants in a negotiation or Committee. However, Agency policies do not 
allow Contractors to reimburse expenses of participants; this travel must be provided by Agency 
"invitational travel orders." The Contractor may assist the Agency in making the travel 
arrangements and completing the invitational travel documents for participants who are 
recipients of invitational travel orders. 
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Tasks performed by the Contractor may include, but are not limited to: 

• Reimburse non-federal technical experts, panel members, speakers, etc. for travel 
expenses and other direct costs incurred in providing services under a Task Order. 

• Ancillary to a dispute resolution process, public involvement process or training or other 
projects ordered under this contract, assist Agency officials or staff in completing the 
arrangements and documents for EPA paid invitational travel for participants in a dispute 
resolution, consensus-building or collaborative process. 
• If Agency policies are revised, reimburse authorized non-Federal participants for travel 
expenses incurred in participating in such proceedings, when necessary, appropriate and assigned 
in the Task Order. The EPA PO, TOPO, and program office coordinator shall ensure that such 
assistance is allowable and appropriate under the Federal Advisory Committee Act, the 
Administrative Dispute Resolution Act, the Negotiated Rulemaking Act and/or other statutory or 
regulatory authorities. 

K.4. Communications Assistance 

Many projects, groups of parties or committees need assistance in setting up 
adequate communications processes or jointly available collections of documents or information. 
Increasingly, these communications processes include web sites and list serves which connect 
the parties via computers. Other most common ways to accomplish appropriate communications 
links include document repositories, teleconference or video conference calls, email groups, 
pod-casts, on-line dialogues, text messages, help lines, chat rooms, and social media 
collaboration technology. The Contractor shall assist EPA in arranging teleconference calls or 
video conference calls or other electronic conversations as needed. These communications 
methods can help reduce the need to travel and meet face-to-face and may reduce dispute 
resolution process costs and increase the effectiveness and efficiency of communication, 
information exchange and education. Contractors may also assist in setting up document 
repositories and in staffing help lines. 

Tasks performed by the Contractor may include, but are not limited to: 

• Ancillary to a dispute resolution process, public involvement process or training or other 
projects ordered under this contract, assist the EPA TOPO in designing and implementing 
efficient and effective communications, information exchange and education processes such as 
document repositories, help lines, teleconference calls, video conference calls and electronic 
communications through web sites, list serves, on-line dialogues, pod-casts, social media, or text 
messages, etc. 

• Ancillary to a dispute resolution process, public involvement process or training or other 
projects ordered under this contract, assist EPA in gathering, compiling, categorizing, reporting, 
researching, analyzing and preparing responses to and responding to public comment when 
appropriate. 

51 



EP-W-14-020 

K.S. Writer/Editor and Document Design Assistance 

Good public involvement processes and dispute prevention and resolution 
processes require good bases of information on the technical, scientific, programmatic and policy 
issues under discussion. Frequently, EPA's or other parties' material is too technical to be easily 
understood by all stakeholders, leading to misunderstandings or difficult relationships. Design of 
good written communications is essential to prevention and resolution of disputes and to getting 
the most out of a stakeholder involvement process. The Contractor shall provide access to good 
technical and scientific writer editors who can assist EPA in designing the best information 
available. 

Tasks performed by the Contractor may include, but are not limited to: 

• Design, write, edit, research fact sheets, brochures, white papers, analyses, data 
presentations, meeting presentations, webcasts, videos, on line postings, social media messages, 
webpages, and other documents, presentations or papers necessary to educate parties in a 
potential or actual dispute or issue in controversy regarding the programmatic, scientific or 
technical information, policy or factual matters. These reports shall be submitted first in draft, 
and when comments have been received and incorporated, in final. 

[END OF SECTION C] 
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SECTION D- PACKAGING AND MARKING 

[For this A ward there are no clauses in this section} 

[END OF SECTION D] 
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SECTION E- INSPECTION AND ACCEPTANCE 

E.l NOTICE LISTING CONTRACT CLAUSES IN CORPORA TED BY REFERENCE 

The following solicitation provisions and/or contract clauses pertinent to this section are 
hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
NUMBER TITLE DATE 

52.246-6 INSPECTION OF SERVICES - (MAY 2001) 
TIME AND MATERIAL AND LABOR HOUR 

[END OF SECTION E] 
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SECTION F- DELIVERIES OR PERFORMANCE 

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE 

The following solicitation provisions and /or contract clauses pertinent to this section are hereby 
incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

NUMBER TITLE DATE 

52.242-15 STOP-WORK ORDER (AUG 1989) 

F.2 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) 

(a) The Contractor shall furnish three (3) copies of the combined monthly technical and 
financial progress report stating the progress made, including the percentage of the project 
completed, and a description of the work accomplished to support the cost. If the work is ordered 
using work assignments or delivery orders, include the estimated percentage of task completed 
during the reporting period for each work assignment or delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial action taken 
during the reporting period, and anticipated activity with a schedule of deliverables for the 
subsequent reporting period. 

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer 
authorization, noted with the corresponding work assignment, such as subcontractor/consultant 
consents, overtime approvals, and work plan approvals. 

(d) The report shall specify financial status at the contract level as follows: 

( 1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: the amount 
obligated, amount originally invoiced, amount paid, amount suspended, amount disallowed, and 
remaining approved amount. The remaining approved amount is defined as the total obligated 
amount, less the total amount originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours worked for the 
reporting period. 
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(ii) For the current reporting period, display the expended direct labor hours and costs 
broken out by EPA contract labor hour category for the prime Contractor and each subcontractor 
and consultant. 

(iii) For the cumulative contract period and the cumulative contract life display: the 
negotiated, expended and remaining direct labor hours and costs broken out by EPA contract 
labor hour category for the prime Contractor, and each subcontractor and consultant. 

(iv) Display the estimated direct labor hours and costs to be expended during the next 
reporting period. 

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining 
amounts for the following categories: Direct labor hours, total estimated cost, award fee pool (if 
applicable), subcontracts by individual subcontractor, travel, program management, and Other 
Direct Costs (ODCs). 

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current 
reporting period and cumulative for the contract. 

(6) Average cost of direct labor. Compare the actual average cost per hour to date with the 
average cost per hour of the approved work plans for the current contract period. 

(e) The report shall specify financial status at the work assignment or delivery order level as 
follows: 

( 1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or latest work 
assignment/delivery order amendment amount (whichever is later); amount currently claimed; 
amount paid; amount suspended; amount disallowed; and remaining approved amount. The 
remaining approved amount is defined as: the workplan amount or latest work assignment or 
delivery order amount (whichever is later), less total amounts originally invoiced, plus total 
amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the 
reporting period. 

(ii) For the current reporting period, display the expended direct labor hours and costs 
broken out by EPA contract labor hour category for the prime Contractor and each subcontractor 
and consultant. 

(iii) For the current reporting period, cumulative contract period, and the cumulative 
contract life display: the negotiated, expended and remaining direct labor hours and costs broken 
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out by EPA contract labor hour category for the prime Contractor and each subcontractor and 
consultant. 

(iv) Display the estimated direct labor hours and costs to be expended during the next 
reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete the 
work assignment or delivery order. 

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current 
reporting period and cumulative for the work assignment. 

(5) Average cost of direct labor. Display the actual average cost per hour with the cost per 
hour estimated in the workplan. 

(6) A list of deliverables for each work assignment or delivery order during the reporting 
period. 

(f) This submission does not change the notification requirements of the "Limitation of 
Cost" or "Limitation of Funds" clauses requiring separate written notice to the Contracting 
Officer. 

(g) The reports shall specify progress status at the task order level as follows: 

1. The tasks undertaken and completed, deliverables and/or transmittals submitted 
and a discussion of any difficulties encountered and remedial action taken during the reporting 
period. 

2. The activities to be performed during the subsequent reporting period; an 
estimate of the level of effort and estimated draw-down of cost for the next reporting period. 

3. Any actions which the Contractor has identified that need to be taken by EPA 
in the next reporting period to assure that work on the project continues without delays (e.g. 
funding needs, workplan or deliverable approvals, decisions). 

4. The Contractor shall explain any lagging costs that are not being billed and state 
the expected period for billing them and any difficulties in obtaining the appropriate 
documentation for billing. The Contractor shall also provide an explanation of any 
previously lagging costs that will be billed during the current reporting period. 

(h) The reports shall be submitted to the following addresses on or before the 151h of each 
month following the first complete reporting period of the contract. See EPAAR 1552.232-70, 
Submission of Invoices, paragraph (e), for details on the timing of submittals. Distribute reports 
as follows: 
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No. of copies Addressee 

1 Project Officer. 

1 Administrative Contracting Officer 

1 Task Order Project Officer 

Reports shall be submitted electronically to all three. 

F.3 SPECIFIC REPORT REQUIRMENTS 

A. PROJECT SPECFIC REPORTS 

The Contractor shall submit reports pertinent to each ADR or public involvement proceeding as 
ordered in each delivery order. Specific contents of each report, in addition to those minimum 
contents specified below, will be identified in individual project assignments. Confidential 
information shall not be included in reports unless confidentiality protections have been 
discussed with the Task Order Project Officer and the Project Officer. The following reports are 
not necessarily the universe of reports that may be required by project assignments, they are 
examples of the most common reports. 

**No report shall be required where there is month with no activity on the Task Order** 

B. FINAL REPORT 

At the end of each Task Order and as directed in individual Task Orders, the Contractor 
shall submit a Final Report. The Final Report shall consist of: 

( 1) Completed case summary report( s) or training summary reports for the case ( s) or 
project (s) assigned to the Task Order, including for multiple case task orders, all 
previously submitted Case Summary Reports. For projects that are not cases or 
training, the final report narrative shall include a short description of the project 
background, goals, approach and activities, relevant discussion of participants and the 
outcomes, outputs or end products of the project. The final report narrative shall also 
include a reflection on the project goals and achievements and recommendations, if 
any, for follow-up or improvements. Confidential information shall not be included in 
reports unless confidentiality protections have been discussed with the Task Order 
Project Officer and the Project Officer. 

(2) A participant list if applicable with contact information for key participants including 
names, organizations, phone numbers, fax number, and street and email addresses. 

(3) A copy of each of the final deliverables or agreements such as a final agreement, 
settlement agreement, recommendations, ground rules, fact sheets, or information 
brochures or a list of the publicly available websites or other postings of these 
documents 

( 4) A final summary budget outlining costs by labor category and direct cost categories, 
broken down by design, implementation, and evaluation phase 
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The length of the final report shall be commensurate with the total length, cost, effort, 
and complexity of the Task Order. Most final reports need not exceed 10 pages. 

Distribution: 

No. of copies Addressee 

1 Project Officer. 

1 Administrative Contracting Officer 

1 Task Order Project Officer 

The information in the Final Report will usually be publicly available; therefore no 
confidential or sensitive information shall be included in the Final Report. 

C. OTHER DELIVERABLES: AGENDAS, EVALUATIONS, SUMMARIES, 
DEBRIEFINGS 

Most Task Orders will have additional written deliverables or transmittals such as 
meeting agendas, meeting summaries, meeting evaluations, white papers, issues analyses, 
training materials, or training evaluations. The Task Order will specify what item or presentation 
is to be provided, a description of the necessary elements of the item or presentation and the 
number and dates due for these items or presentations. These written deliverables or transmittals 
shall be provided in draft and, after receipt and incorporation of comments, in final to the Task 
Order Project Officer. Confidential information shall not be included in reports unless 
confidentiality protections have been discussed with the Task Order Project Officer and the 
Project Officer. 

The Contractor shall also provide the Project Officer with copies of all final meeting 
evaluations, training evaluations and training materials, and shall provided drafts or finals of all 
other documents upon request. 

If the results of the Contractor's efforts are presented in briefings, the Project Officer 
shall be notified in writing of the date, time and place of the briefing at least one week in 
advance. 

D. CONTRACT LEVEL MONTHLY REPORTS 

Monthly Contract Level Report 1- Task Order Overview 
This report shall summarize all task Orders on the contract during the reporting period for 
coordination and tracking purposes. Required fields include: 

1, Task Order number 
2, Task Order Title 
3. EPA Task Order Project Officer 
4. Contractor Task Order Manager 
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5. Service Provider 
6. Approved Costs 
7. Short Task Order description or descriptive code 

Monthly Contract Level Report 2 - Task Order Funding Status 
This report shall summarize all period of performance and financial status of all Task 
Orders on the contract during the reporting period for monitoring of performance dates 
and financial status. Required fields include: 

1, Task Order number 
2, Task Order Title 
3. Period of Performance 
4. Funding Status- Fully funded/Incrementally funded 
5. Total Funds Allocated to project tasks 
6. Total Funds Unallocated at report time 
7. Total Funds Billed in this Reporting Period 
8. Total Funds Billed to date since initiation of Task Order 
9. Total lagging costs incurred but unbilled 
10. Amount of funds remaining 

Monthly Contract Level Report 3- Task Order Upcoming Actions 
This report, listing or discussion shall highlight each and every Task Order that require 

upcoming action (such as period of performance changes, 85% funding spent, additional 
incremental funding due or needed, explanations for lagging costs and plans for billing them, 
work plan submittals or approvals, deliverables submittals or approvals, and closeout actions) in 
the next reporting period. 

These reports will be discussed in the monthly meeting between EPA and the Contracting 
Officer and/or his/her representative. 

Distribution: 

No. of copies Addressee 

1 Project Officer. 

1 Administrative Contracting Officer 

1 Task Order Project Officer 

F.4 WORKING FILES (EPAAR 1552.211-75) (APR 1984) 

The Contractor shall maintain accurate working files (by task or work assignment) on all work 
documentation including calculations, assumptions, interpretations of regulations, sources of 
information, and other raw data required in the performance of this contract. The Contractor shall 
provide the information contained in its working files upon request of the Contracting Officer. 
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F.S PERIOD OF PERFORMANCE (EPA-F-12-101) 

The period of performance of this contract shall be five years from the date of award exclusive of 
all required reports. The period of performance of this contract is from June 16, 2014 to June 
15, 2019. 

[END OF SECTION F] 
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SECTION G- CONTRACT ADMINISTRATION DATA 

G.1 ORDERING-BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72) 
(APR1984) 

(a) The Government will order any supplies and services to be furnished under this contract by 
issuing delivery orders on Optional Form 347, or any agency prescribed form, from the effective 
date of the contract through expiration date of the contract. In addition to the Contracting 
Officer, the following individuals are authorized ordering officers. 

Not Applicable 

(b) A Standard Form 30 will be the method of amending delivery orders. 

(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the 
Ordering Officer within ten ( 1 0) calendar days the proposed staffing plan for accomplishing the 
assigned task within the period specified. 

(d) If the Contractor considers the estimated labor hours or specified work completion date to be 
unreasonable, he/she shall promptly notify the Ordering Officer and Contracting Officer in 
writing within 10 calendar days, stating why the estimated labor hours or specified completion 
date is considered unreasonable. 

(e) Each delivery order will have a ceiling price, which the Contractor may not exceed. When the 
Contractor has reason to believe that the labor payment and support costs for the order, which 
will accrue in the next thirty (30) days, will bring total cost to over 85 percent of the ceiling price 
specified in the order, the Contractor shall notify the Ordering Officer. 

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are being ordered. 

G.2 SUB CONTRA TING REPORTS- SMALL BUISNESS AND SMALL 
DISADV ANTEAGED BUSINESS CONCERNS 

The Contractor shall submit Standard Form (SF) 294, Subcontracting Report for Individual 
Contracts, and/or SF 295, Summary Contract Report, in accordance with the instructions on the 
forms. 

Submit copies of these reports to: 

Original Contracting Officer 

National Procurement Service Center (3803R) 
Headquarters Procurement Operations Division 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
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Washington, DC 20460 

Project Officer 
Terry Fenton 
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Conflict Prevention and Resolution Center (2388A) 
Office of the General Counsel 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N. W. 
Washington, DC 20460 

Senior Program Manager 

U.S. EPA Office of Small & Disadvantaged 
Business Utilization (1230C) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 

G.3 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) ALTERNATE I 
(JUN 1996) DEVIATION 

In order to be considered properly submitted, an invoice or request for contract financing 
payment must meet the following contract requirements in addition to the requirements ofF AR 
32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract financing 
payment shall be submitted as an original and five copies. The Contractor shall submit the 
invoice or request for contract financing payment to the following offices/individuals designated 
in the contract: the original and two copies to the Accounting Operations Office shown in Block 
25 on the cover of the contract; two copies to the Project Officer (the Project Officer may direct 
one of these copies to a separate address); and one copy to the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract financing payment on the 
prescribed Government forms. Standard Forms Number 1034, Public Voucher for Purchases and 
Services other than Personal, shall be used by Contractors to show the amount claimed for 
reimbursement. Standard Form 1035, Public Voucher for Purchases and Services other than 
Personal-Continuation Sheet, shall be used to furnish the necessary supporting detail or 
additional information required by the Contracting Officer. The Contractor may submit self
designed forms which contain the required information. 

(c)(1) The Contractor shall prepare a Task Order level invoice or request for contract financing 
payment in accordance with the invoice preparation instructions identified as Attachment 4, 
Invoice Preparation Instructions, to the solicitation. If contract work is authorized by individual 
work assignments, the invoice or request for contract financing payment shall also include a 
summary of the current and cumulative amounts claimed by cost element for each work 
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assignment and for the contract total, as well as any supporting data for each work assignment as 
identified in the instructions. 

(2) The invoice or request for contract financing payment shall include current and cumulative 
charges by major cost element such as direct labor, overhead, travel, equipment, and other direct 
costs. For current costs, each major cost element shall include the appropriate supporting 
schedule identified in the invoice preparation instructions. Cumulative charges represent the net 
sum of current charges by cost element for the contract period. 

(3) The charges for subcontracts shall be further detailed in a supporting schedule showing the 
major cost elements for each subcontract. The degree of detail for any subcontract exceeding 
$5,000 is to be the same as that set forth under (c)(2). 

( 4) The charges for consultants shall be further detailed in the supporting schedule showing the 
major cost elements of each consultant. For current costs, each major cost element of the 
consulting agreement shall also include the supporting schedule identified in the invoice 
preparation instructions. 

(d) Invoices or requests for contract financing payment must clearly indicate the period of 
performance for which payment is requested. Separate invoices or requests for contract financing 
payment are required for charges applicable to the basic contract and each option period. 

(e)(1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable 
Cost and Payment, invoices or requests for contract financing payment shall be submitted once 
per month unless there has been a demonstrated need and Contracting Officer approval for more 
frequent billings. When submitted on a monthly basis, the period covered by invoices or requests 
for Contractor financing payments shall be the same as the period for monthly progress reports 
required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal 
each month shall have the same ending period of performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts 
claimed in the invoice(s) or request(s) for contract financing payments covering the same period, 
the Contractor shall provide a reconciliation of the difference as part of the payment request. 
Alternate I (JUN 1996). If used in a fixed-rate type contract, substitute the following paragraphs 
(c)(1) and (2) for paragraphs (c)(l) and (2) of the basic clause: 

G.4 PAYMENTS -FIXED RATE SERVICES CONTRACT (EPAAR 1552.232-73) 
(OCT 2000) 

The Government shall pay the Contractor as follows upon the submission of invoices or 
vouchers approved by the Contracting Officer: 

(a) Hourly rate. 
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(1) The amounts shall be computed by multiplying the appropriate hourly rates prescribed 
in the Schedule by the number of direct labor hours performed. The rates shall include wages, 
indirect costs, general and administrative expenses, and profit. Fractional parts of an hour shall 
be payable on a prorated basis. Vouchers may be submitted once each month (or at more 
frequent intervals, if approved by the Contracting Officer) to the paying office. The Contractor 
shall substantiate vouchers by evidence of actual payment and by individual daily job, timecards, 
or other substantiation approved by the Contracting Officer. Promptly after receipt of each 
substantiated voucher, the Government shall, except as otherwise provided in this contract and 
subject to the terms of paragraph (e) of this contract, pay the voucher as approved by the 
Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer shall withhold 5 
percent of the amounts due under this paragraph (a), but the total amount withheld shall not 
exceed $50,000. The amounts withheld shall be retained until the execution and delivery of a 
release by the Contractor as provided in paragraph (f) of this contract. 

(3) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be 
varied by virtue of the Contractor having performed work on an overtime basis. If no overtime 
rates are provided in the Schedule and overtime work is approved in advance by the Contracting 
Officer, overtime rates shall be negotiated. Failure to agree upon these overtime rates shall be 
treated as a dispute under the "Disputes" clause of this contract. If the Schedule provides rates 
for overtime the premium portion of those rates will be reimbursable only to the extent the 
overtime is approved by the Contracting Officer. 

(b) Materials, other direct costs, and subcontracts. 

( 1) The allow ability of direct materials and other direct costs shall be determined by the 
Contracting Officer in accordance with subpart 31.2 of the Federal Acquisition Regulation 
(FAR) in effect on the date of this contract. Reasonable and allocable material handling costs or 
indirect costs may be included in the charge for material or other direct costs to the extent they 
are clearly excluded from the hourly rate. Material handling and/or indirect cost rates are 
specified in the "Indirect Costs" clause. Material handling costs are comprised of indirect costs, 
including, when appropriate, general and administrative expense allocated to direct materials in 
accordance with the Contractor's usual accounting practices consistent with subpart 31.2 of the 
FAR. The Contractor shall be reimbursed for items and services purchased directly for the 
contract only when cash, checks, or other forms of actual payment have been made for such 
purchased items or services. Direct materials or other direct costs, as used in this clause, are 
those items which enter directly into the end product, or which are used or consumed directly in 
connection with the furnishing of the end product. 

(2) Subcontracted effort may be included in the fixed hourly rates discussed in paragraph 
(a)(l) of this clause and will be reimbursed as discussed in that paragraph. Otherwise, the cost of 
subcontracts that are authorized under the subcontracts clause of this contract shall be 
reimbursable costs under this clause provided that the costs are consistent with paragraph (b)(3) 
of this clause. Reimbursable costs in connection with subcontracts shall be payable to 
subcontractors consistent with FAR 32.504 in the same manner as for services purchased directly 

65 



EP-W-14-020 

for the contract under paragraph (a)( 1) of this clause. Reimbursable costs shall not include any 
costs arising from the letting, administration, or supervision of performance of the subcontract, if 
the costs are included in the hourly rates payable under paragraph (a)(l) of this clause. 

(3) To the extent able, the Contractor shall (i) obtain materials at the most advantageous 
prices available with due regard to securing prompt delivery of satisfactory materials; and (ii) 
take all cash and trade discounts, rebates, allowances, credits, salvage, commissions, and other 
benefits. When unable to take advantage of the benefits, the Contractor shall promptly notify the 
Contracting Officer and give the reasons. Credit shall be given to the Government for cash and 
trade discounts, rebates, allowances, credits, salvage, the value of any appreciable scrap, 
commissions, and other amounts that have accrued to the benefit of the Contractor, or would 
have accrued except for the fault or neglect of the Contractor. The benefits lost without fault or 
neglect on the part of the Contractor, or lost through fault of the Government, shall not be 
deducted from gross costs. 

( 4) If the nature of the work to be performed requires the Contractor to furnish material 
which is regularly sold to the general public in the normal course of business by the Contractor, 
the price to be paid for such material, notwithstanding paragraph (b)( 1) of this contract, shall be 
on the basis of an established catalog or list price, in effect when the material is furnished, less 
all applicable discounts to the Government; provided, that in no event shall such price be in 
excess of the Contractor's sales price to its most favored customer for the same item in like 
quantity, or the current market price, whichever is lower. 

(c) Contracting Officer notification. For contract administration purposes, the Contractor shall 
notify the Contracting Officer in writing when the total value of all delivery orders issued 
exceeds 85 percent of the maximum price specified in the schedule. 

(d) Maximum amount. The Government shall not be obligated to pay the Contractor any amount 
in excess of the maximum amount in the Schedule, and the Contractor shall not be obligated to 
continue performance if to do so would exceed the maximum amount set forth in the Schedule, 
unless or until the Contracting Officer shall have notified the Contractor in writing that the 
maximum amount has been increased and shall have specified in the notice a revised maximum 
that shall constitute the maximum amount for performance under this contract. When and to the 
extent that the maximum amount set forth in the Schedule has been increased, any hours 
expended, and material or other direct costs incurred by the Contractor in excess of the 
maximum amount before the increase, shall be allowable to the same extent as if the hours 
expended and material costs had been incurred after the increase in the maximum amount. 

(e) Audit. At any time before final payment under this contract, the Contracting Officer may 
request audit of the invoices or vouchers and substantiating material. Each payment previously 
made shall be subject to reduction to the extent of amounts, on preceding invoices or vouchers, 
which are found by the Contracting Officer not to have been properly payable and shall also be 
subject to reduction for overpayments or to increase for underpayments. Upon receipt and 
approval of the voucher or invoice designated by the Contractor as the "completion voucher" or 
"completion invoice" and substantiating material, and upon compliance by the Contractor with 
all terms of this contract (including, without limitation, terms relating to patents and the terms of 
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paragraphs (f) and (g) of this clause), the Government shall promptly pay any balance due the 
Contractor. The completion invoice or voucher, and substantiating material, shall be submitted 
by the Contractor as promptly as practicable following completion of the work under this 
contract, but in no event, later than one year (or such longer period as the Contracting Officer 
may approve in writing) from the date of completion. 

(f) Assignment. The Contractor, and each assignee under an assignment entered into under this 
contract and in effect at the time of final payment under this contract, shall execute and deliver, 
at the time of and as a condition precedent to final payment under this contract, a release 
discharging the Government, its officers, agents, and employees of and from all liabilities, 
obligations, and claims arising out of or under this contract, subject only to the following 
exceptions: 

( 1) Specified claims in stated amounts, or in estimated amounts if the amounts are not 
susceptible of exact statement by the Contractor. 

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the 
Contractor to third parties arising out of performing this contract, that are not known to the 
Contractor on the date of the execution of the release, and of which the Contractor gives notice in 
writing to the Contracting Officer not more than 6 years after the date of the release or the date 
of any notice to the Contractor that the Government is prepared to make final payment, 
whichever is earlier. 

(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of 
its indemnification of the Government against patent liability), including reasonable incidental 
expenses, incurred by the Contractor under the terms of this contract relating to patents. 

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits (including any 
related interest) accruing to or received by the Contractor or any assignee, that arise under the 
materials portion of this contract and for which the Contractor has received reimbursement, shall 
be paid by the Contractor to the Government. The Contractor and each assignee, under an 
assignment entered into under this contract and in effect at the time of final payment under this 
contract, shall execute and deliver, at the time of and as a condition precedent to final payment 
under this contract, an assignment to the Government of such refunds, rebates, or credits 
(including any interest) in form and substance satisfactory to the Contracting Officer. 

G.S PAYMENTS- FIXED RATE CONTRACTS 

The Government does not intend to keep the five (5) percent of the amount due to the Contract 
referenced in Section G.4 Paragraph a (2) under Hourly Rates within the Payments -Fixed Rate 
Contract Clause. However, the Government does reserve the right to enforce this provision 
should it become necessary to do so. 
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G.6 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION 

Indirect costs are only applicable to Other Direct Costs, as defined in Section B, and invoiced 
under Time and materials task orders. 

a) In accordance with paragraph (d) of the "Allowable Cost and Payment" 
clause, the final indirect cost rates applicable to this contract shall be established between 
the Contractor and the appropriate Government representative (EPA, other Government 
agency, or auditor), as provided by FAR 42.703-1(a). EPA's procedures require a 
Contracting Officer determination of indirect cost rates for its contracts. In those cases 
where EPA is the cognizant agency (see FAR 42.705-1), the final rate proposal shall be 
submitted to the cognizant audit activity and to the following: 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
William Jefferson Clinton Building 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 

The Contractor shall also follow the notification and cost impact procedures prescribed in 
paragraph (b) below: 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the above
cited address, to the cognizant audit agency, and to the designated Contracting Officer of the 
cognizant agency. Upon establishment of the final indirect cost rates, the Contractor shall submit 
an executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2) applicable to the 
data furnished in connection with the final rates to the cognizant audit agency. The final rates 
shall be contained in a written understanding between the Contractor and the appropriate 
Government representative. Pursuant to the "Allowable Cost and Payment" clause, the allowable 
indirect costs under this contract shall be obtained by applying the final agreed upon rate(s) to 
the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the Government shall 
reimburse the Contractor at billing rates established by the appropriate Government 
representative in accordance with FAR 42.704, subject to adjustment when the final rates are 
established. The established billing rates are currently as follows: 

CFY 2014 CFY 2014 
Cost center Proposed Approved Base 

(b )(4) (b )(4) (b )(4) 
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These billing rates may be prospectively or retroactively revised by mutual agreement, at the 
request of either the Government or the Contractor, to prevent substantial overpayment or 
underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e., indirect costs already billed), 
including final indirect cost rate adjustments, the Contractor shall provide to the Cost 
Policy and Rate Negotiation Section, with copies to the current EPA Contracting Officers 
of active contracts, a cost impact statement showing the effect of the indirect cost rate 
changes for each contract. This statement shall compare the cost billed to the cost the 
Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor shall notify the current 
EPA Contracting Officers of the new proposed rates when it proposes rates to the Cost 
Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, the Contractor shall 
provide the Cost policy and Rate Negotiation Section with the names of the current EPA 
Contracting Officers for the affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) of this clause, ceilings are hereby 
established on indirect costs reimbursable under this contract. The Government shall not be 
obligated to pay the Contractor any additional amount on account of indirect costs in excess of 
the ceiling rates listed below: 

CFY 2014 CFY 2014 
Cost center Proposed Approved Base 

(b )(4) (b )(4) (b )(4) 

The ceiling rates specified above are applicable from the effective date of the contract through 
the end of the period of performance including any option periods. 

G.7 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 
1984) 

Project Officer(s) for this contract: 

Project Officer: 

Alternate Project Officer: 

Terry Fenton 
Conflict Prevention and Resolution Center (2388A) 
Office of the General Counsel 
Telephone (202)564-2090 
Fax: (202) 501-1715 

Deborah Dalton 
Conflict Prevention and Resolution Center (2388A) 
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Office of the General Counsel 
Telephone (202)564-2913 
Fax (202) 501-1715 

Administrative Contracting Officer: Patrice Cunningham 
National Procurement Service Center (3803R) 
Headquarters Procurement Operations Division 
Telephone: (202) 564-1378 
Fax: (202) 565-2559 

G.8 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 

(a) The Contractor shall not fabricate or acquire, on behalf of the Government, either directly or 
indirectly through a subcontract, any item of property without written approval from the 
Contracting Officer. 
(b) In accordance with paragraph (a) above, the Contractor is authorized to acquire and/or 
fabricate the equipment listed below for use in the performance of this contract. The equipment 
is subject to the provisions of the "Government Property" clause. 

NONE 

(c) The Government will provide the following item(s) of Government property to the contractor 
for use in the performance of this contract. This property shall be used and maintained by the 
Contractor in accordance with the provisions of the "Government Property" clause. 

See Attachments 

(d) The "EPA Contract Property Administration Requirements" provided below apply to this 
contract. 

U.S. Environmental Protection Agency Property Administration Requirements (PAR) 

1. PURPOSE. 

This document sets forth the requirements for Environmental Protection Agency (EPA) 
Contractors in the performance of their Government property management responsibilities under 
contracts with EPA. These requirements supplement those contained in the Government property 
clause(s) in this contract, and part 45 of the Federal Acquisition Regulation (FAR). 

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. 

a. Upon award of a contract, the EPA CO delegates the functions of property administration and 
plant clearance (disposal) for the contract to the EPA Property Administration Office. 

b. For contracts containing significant dollar amounts of Government property or contracts that 
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present a high risk to the Government, the EPA Contract Property Coordinator (CPC) will re 
delegate the contract to the Defense Contract Management Agency (DCMA) for property 
administration and plant clearance. Upon acceptance of that delegation, DCMA will provide 
notification to the Contractor, identifying the assigned property administrator (PA) and plant 
clearance officer (PLCO). Once delegated to DCMA, the DCMA PA is available to the 
Contractor for assistance in all matters of property administration. 

c. If the contract is not delegated to DCMA for administration and/or plant clearance, any 
reference to PA and/or PLCO shall be construed to mean EPA CPC. 

d. Notwithstanding the delegation, as necessary, the Contractor may contact the cognizant EPA 
CO. In the event of disagreement between the Contractor and the EPA CPC or the DCMA 
PA/PLCO, the Contractor should seek resolution from the cognizant EPA CO. 

3. REQUESTS FOR GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.102, the Contractor shall furnish all property required for 
performing Government contracts. If a Contractor believes that Government facilities are 
required for performance of the contract, the Contractor shall submit a written request to the CO. 
At a minimum, the request shall contain the following elements: 

1. Contract number for which the facilities are required. 

2. An item(s) description, quantity and estimated cost. 
3. Certification that no like Contractor facilities exist which could be utilized. 
4. A detailed description of the task-related purpose of the facilities. 
5. Explanation of negative impact if facilities are not provided by the Government. 
6. If applicable, recommend the exception under FAR 45.302-1(a) or any applicable EPA 
class deviation (available upon request), and provide any other information which would 
support the furnishing of facilities, including Contractor-acquired property (CAP). 
7. Except when the request is for material, a lease versus purchase analysis shall be 
furnished with the request to acquire property on behalf of the Government. 

The Contractor may not proceed with acquisition of facilities on behalf of the Government 
until receipt of written authorization from the EPA CO. 

4. TRANSFER OF GOVERNMENT PROPERTY. 

When the Contractor receives Government- furnished property (GFP), the Contractor should 
receive, from the transferor, (either EPA or another Contractor) all of the applicable data 
elements (Attachment 1 of this clause) needed to maintain the required records. If this 
information is not provided at the time of receipt of the property, the Contractor shall request it 
from the EPA CO. The CO will attempt to obtain the data from the previous property holder, or, 
if data does not exist, will assist the current property holder in estimating the elements. Prior to 
signing an acceptance document for the property, the receiving Contractor should perform a 
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complete inventory of the property. Responsibility, as well as accountability, passes with the 
signed acceptance. 

When, at the written direction of the EPA CO, the Contractor transfers GFP to another 
Contractor, or another Agency, the Contractor shall provide the applicable data elements 
(Attachment 1 of this clause). Upon return of the property to EPA, the same data must be 
provided by the Contractor to the EPA CO. 

5. RECORDS OF GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.505 and 45.505-1, the Contractor shall establish and maintain 
adequate property records for all Government property, regardless of value, including 
property provided to and in the possession of a subcontractor. Material (supplies) 
provided by the Government or acquired by the Contractor and billed as a direct charge 
to the Government is Government property and records must be established as such. 

b. The Contractor shall establish and maintain the official Government property record. (If 
the contract contains the FAR Clause 52.245-1, the Government will maintain the official 
Government property records.) Such records shall contain the applicable data elements 
(Attachment 1 of this clause) for all items of Government property regardless of cost. 

c. The Contractor shall identify all Superfund property and designate it as such both on the 
item and on the official Government property record. If it is not practicable to tag the 
item, the Contractor shall write the ID number on a tag, card or other entity that may be 
kept with the item or in a file. 

d. Support documentation used for posting entries to the property record shall provide 
complete, current and auditable data. Entries shall be posted to the record in a timely 
manner following an action. 

e. For Government vehicles, in addition to the data elements required by EPA, the 
Contractor shall also comply with the General Services Administration (GSA) and 
Department of Energy (DOE) record and report requirements supplied with all EPA 
provided motor vehicles. If the above requirements were not provided with the vehicle, 
the Contractor shall notify the EPA CO. 

f. When Government property is disclosed to be in the possession or control of the 
Contractor but not provided under any contract, the Contractor shall record and report the 
property in accordance with FAR 45.502(£) and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. 

The Contractor shall conduct a complete physical inventory of EPA property at least once per 
year, unless otherwise directed by the P A. Reconciliation shall be completed within 30 calendar 
days of inventory completion. The Contractor shall report the results of the inventory, including 
any discrepancies, to the DCMA PA upon completion of the reconciliation. The Contractor's 
records shall indicate the completion date of the inventory. 

See section 9 herein, Contract Closeout, for information on final inventories. 
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7. REPORTS OF GOVERNMENT PROPERTY. 

In accordance with FAR 45.505-14, EPA requires an annual summary report, for each contract, 
by contract number, of Government property in the Contractor's possession as of September 30 
each year. 

a. For each classification listed in FAR 45 .505-14( a), except material, the Contractor shall 
provide the total acquisition cost and total quantity. If there are zero items in a classification, or 
if there is an ending balance of zero, the classification must be listed with zeros in the quantity 
and acquisition cost columns. 

b. For material, the Contractor shall provide the total acquisition cost only. 

c. Property classified as equipment, Superfund site equipment, and special test equipment, for the 
purpose of this report, must be reported on two separate lines. The first line shall include the total 
acquisition cost and quantity of all items or systems with a unit acquisition cost of $25,000 or 
more. The second line shall include the total acquisition cost and quantity of all items with a unit 
acquisition cost of less than $25,000. 

d. For items comprising a system, which is defined as "a group of interacting items functioning 
as a complex whole," the Contractor may maintain the record as a system noting all components 
of the system under the main component or maintain individual records for each item. However, 
for the annual report of Government property the components must be reported as a system with 
one total dollar amount for the system, if that system total is $25,000 or more. 
e. These reports are due at EPA no later than October 5 of each year. If October 5 is not a 
business day, the report is due on the first business day following October 5. 

f. Distribution shall be as follows: Original to: EPA CPC 
1 copy: DCMA P A, if contract is administered by DCMA 

g. EPA Contractors are required to comply with GSA's and DOE's special reporting requirements 
for motor vehicles. A statement of these requirements will be provided by the EPA Facility 
Management and Services Division (FMSD) concurrent with receipt of each vehicle. 

h. The Contractor shall provide detailed reports on an as-needed basis, as may be requested by 
the CO or the P A. 

8. DISPOSITION OF GOVERNMENT PROPERTY. 

The disposition process is composed of three distinct phases: identification of excess property, 
reporting of excess property, and final disposition. 

a. Identification of Excess Property. The disposition process begins with the Contractor 
identifying Government property that is excess to its contract. Effective Contractor property 
control systems provide for disclosing excesses as they occur. Once inactive Government 
property has been determined to be excess to the contract to which it is accountable, it must be 
reutilized, the Contractor shall notify the CO in writing. Government property will be transferred 
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to other contracts only when the Cos on both the current contract and the receiving contract 
authorize such a transfer in writing 

b. Reporting Excess Government Property. Excess Government property shall be reported in 
accordance with FAR Subpart 45.6. Inventory schedules A-E (SF Forms 1426-1434) provide the 
format for reporting of excess Government property. Instructions for completing the forms are 
located at FAR 45.606-5 and samples may be found in FAR 53.301-1426 thru 1434. Inventory 
schedules shall be forwarded to the DCMA PLCO with a copy to the EPA CO. The cover letter, 
which accompanies the inventory schedules, must include the EPA CO's name, address and 
telephone number. Inventory schedules must also contain a notification if the property is 
Superfund property. If the property is Superfund property, the Contractor must also prominently 
include the following language on the inventory schedule: "Note to PLCO: Reimbursement to 
the EPA Superfund is required." When requested, by the PLCO or the CO, the Contractor will 
provide the fair market value for those items requested. 

c. Disposition Instructions. 

1. If directed in writing by the EPA CO, the Contractor shall retain all or part of the 
excess Government property under the current contract for possible future requirements. The 
Contractor shall request, from the PLCO, withdrawal from the inventory schedule of those items 
to be retained. 

2. If directed in writing by the EPA CO, the Contractor shall transfer the property to 
another EPA Contractor. The Contractor shall transfer the property by shipping it in accordance 
with the instructions provided by the CO. The Contractor shall request, from the PLCO, 
withdrawal from the inventory schedule of those items to be transferred. Further, the Contractor 
shall notify the CO when the transfer is complete. 

3. If directed in writing by the EPA CO, the Contractor shall transfer the property to 
EPA. The Contractor shall ship/deliver the property in accordance with the instructions provided 
by the CO. The Contractor shall request, from the PLCO, withdrawal from the inventory 
schedule of those items to be transferred to EPA. Further, the Contractor shall notify the CO 
when the transfer is complete. 

4. The Contractor shalll ship the property elsewhere if directed, in writing, by the PLCO. 

5. The PLCO will either conduct the sale or instruct the Contractor to conduct a sale of 
surplus property. The Contractor shall allow prospective bidders access to property offered for 
sale. 

6. Property abandoned by the PLCO on the Contractor's site must be disposed of in a 
manner that does not endanger the health and safety of the public. 

7. To effect transfer of accountability, the Contractor shall provide the recipient of the 
property with the applicable data elements set forth in Attachment 1 of this clause. The 
Contractor shall also obtain either a signed receipt from the recipient, or proof of shipment. The 

74 



EP-W-14-020 

Contractor shall update the official Government property record to indicate the disposition of the 
item and to close the record. 

9. CONTRACT CLOSEOUT. 

The Contractor shall complete a physical inventory of all Government property at contract 
completion and the results, including any discrepancies, shall be reported to the DCMA P A. In 
the case of a terminated contract, the Contractor shall comply with the inventory requirements 
set forth in the applicable termination clause. The results of the inventory, as well as a detailed 
inventory listing, must be forwarded to the CO. For terminated contracts, the Contractor will 
conduct and report the inventory results as directed by the CO. 

However, in order to expedite the disposal process, Contractors may be required to, or may elect 
to submit to the CO, an inventory schedule for disposal purposes up to six (6) months prior to 
contract completion. If such an inventory schedule is prepared, the Contractor must indicate the 
earliest date that each item may be disposed. 

The Contractor shall update all property records to show disposal action. The Contractor shall 
notify the DCMA P A, in writing, when all work has been completed under the contract and all 
Government property accountable to the contract has been disposed. 

REQUIRED DATA ELEMENTS. 

Where applicable (all elements are not applicable to material) the Contractor is required to 
maintain, at a minimum, the information related to the following data elements for EPA 
Government property: 

Contractor Identification/Tag Number; 
Description; 
Manufacturer; 
Model; 
Serial Number; 
Acquisition Date; 

Date received; 
Acquisition Cost*; 
Acquisition Document Number; 
Location; 
Contract Number; 

Account Number (if supplied); 
Superfund (Yes/No); 

Inventory Performance Date; 
Disposition Date. 

* Acquisition cost shall include the price of the item plus all taxes, transportation and 
installation charges allocable to that item. 
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NOTE: For items comprising a system which is defined as, "a group of interacting items 
functioning as a complex whole," the Contractor may maintain the record as a system noting all 
components of the system under the main component or maintain individual records for each 
item. However, for the Annual Report of Government Property, the components must be 
reported as a system with one total dollar amount for the system, if that system total is $25,000 
or more. 

[END OF SECTION G] 
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SECTION H- SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE INSPECTOR GENERAL HOTLINE POSTER 
(EPAAR 1552.203-71) (AUG 2000) 

(a) For EPA contracts valued at $1,000,000 or more including all contract options, the Contractor 
shall prominent! y display EPA Office of Inspector General Hotline posters in Contractor 
facilities where the work is performed under the contract. 

(b) Office of Inspector General hotline posters may be obtained from the EPA Office of 
Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, NW, Washington, 
DC 20460, or by calling (202) 260-5113. 

(c) The Contractor need not comply with paragraph (a) of this clause if it has established a 
mechanism, such as a hotline, by which employees may report suspected instances of improper 
conduct, and provided instructions that encourage employees to make such reports. 

H.2 PRINTING (EPAAR 1552.208-70) (SEPT 2012) 

(a) Definitions. "Printing" is the process of composition, plate making, presswork, binding and 
microform; or the end items produced by such processes and equipment. Printing services 
include newsletter production and periodicals which are prohibited under EPA contracts. 

"Composition" applies to the setting of type by hot-metal casting, photo typesetting, or electronic 
character generating devices for the purpose of producing camera copy, negatives, a plate or 
image to be used in the production of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with the final output or 
generation of a camera copy done by a color inkjet or color laser printer. This is not considered 
"printing." However, if the output from desktop publishing is being sent to a typesetting device 
(i.e., Linotronic) with camera copy being produced in either paper or negative format, these 
services are considered "printing." 

"Microform" is any product produced in a miniaturized image format, for mass or general 
distribution and as a substitute for conventionally printed material. Microform services are 
classified as printing services and include microfiche and microfilm. The Contractor may make 
up to two sets of microform files for archival purposes at the end of the contract period of 
performance. 

"Duplication" means the making of copies on photocopy machines employing electrostatic, 
thermal, or other processes without using an intermediary such as a negative or plate. 
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"Requirement" means an individual photocopying task. (There may be multiple requirements 
under a Work Assignment or Delivery Order. Each requirement would be subject to the 
duplication limitation of 5,000 copies of one page or 25,000 copies of multiple pages in the 
aggregate per requirement). 

"Incidental" means a draft and/or proofed document (not a final document) that is not prohibited 
from printing under EPA contracts. 

(b) Prohibition. (1) The Contractor shall not engage in, nor subcontract for, any printing in 
connection with the performance of work under this contract. Duplication of more than 5,000 
copies of one page or more than 25,000 copies of multiple pages in the aggregate per 
requirement constitutes printing. The intent of the printing limitation is to eliminate duplication 
of final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review Procedure, the Office of 
Communications, Education, and Media Relations is responsible for the review of materials 
generated under a contract published or issued by the Agency under a contract intended for 
release to the public. 

(c) Affirmative Requirements. (1) Unless otherwise directed by the contracting officer, the 
Contractor shall use double-sided copying to produce any progress report, draft report or final 
report. 

(2) Unless otherwise directed by the contracting officer, the Contractor shall use recycled paper 
for reports delivered to the Agency which meet the minimum content standards for paper and 
paper products as set forth in EPA's Web site for the Comprehensive Procurement Guidelines at: 
http://www.epa.gov/cpg/. 

(d) Permitted Contractor Activities. (1) The prohibitions contained in paragraph (b) do not 
preclude writing, editing, or preparing manuscript copy, or preparing related illustrative material 
to a final document (camera-ready copy) using desktop publishing. 

(2) The Contractor may perform a requirement involving the duplication of less than 5,000 
copies of only one page, or less than 25,000 copies of multiple pages in the aggregate, using one 
color (black), such pages shall not exceed the maximum image size of 1 O% by 141

/4 inches, or 11 
by 17 paper stock. Duplication services below these thresholds are not considered printing. If 
performance of the contract will require duplication in excess of these thresholds, Contractors 
must immediately notify the contracting officer in writing and a waiver must be obtained. Only 
the Joint Committee on Printing has the authority to grant waivers to the printing requirements. 
All Agency waiver requests must be coordinated with EPA's Headquarters Printing Management 
Team, Facilities and Services Division, and with the Office of General Counsel. Duplication 
services of "incidentals" in excess of the thresholds are allowable. 

(3) The Contractor may perform a requirement involving the multi-color duplication of no more 
than 100 pages in the aggregate using color copier technology, such pages shall not exceed the 
maximum image size of 1 O% by 14 V4 inches, or 11 by 17 paper stock. Duplication services 
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below these thresholds are not considered printing. If performance of the contract will require 
duplication in excess of these limits, Contractors must immediately notify the contracting officer 
in writing and a waiver must be obtained. Only the Joint Committee on Printing has the authority 
to grant waivers to the printing requirements. All Agency waiver requests must be coordinated 
with EPA's Headquarters Printing Management Team, Facilities and Services Division, and with 
the Office of General Counsel. 

(4) The Contractor may perform the duplication of no more than a total of 500 units of an 
electronic information storage device (e.g., CD-ROMs, DVDs, thumb drives 1

) (including 
labeling and packaging) per work assignment or task order/delivery order per contract year. 
Duplication services below these thresholds are not considered printing. If performance of the 
contract will require duplication in excess of these thresholds, Contractors must immediately 
notify the contracting officer in writing and a waiver must be obtained. Only the Joint Committee 
on Printing has the authority to grant waivers to the printing requirements. All Agency waiver 
requests must be coordinated with EPA's Headquarters Printing Management Team, Facilities 
and Services Division, and with the Office of General Counsel. 

1 Pursuant to the July 2008 guidance Promotional Communications for EPA, a thumb drive can 
be used as a promotional item, but it also must be an information medium in itself. Namely, it 
must have substantive EPA information already loaded into the drive. Due to its intrinsic 
material value, it may not be used simply or primarily to display an EPA message on the exterior 
of the drive. 

(e) Violations. The Contractor may not engage in, nor subcontract for, any printing in connection 
with the performance of work under the contract. The cost of any printing services in violation of 
this clause will be disallowed, or not accepted by the Government. 

(f) Flowdown Clause. The Contractor shall include in each subcontract which may involve a 
requirement for any printing/duplicating/copying a provision substantially the same as this 
clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 
1994) ALTERNATE I (MAY 1994) 

(a) The Contractor warrants that, to the best of the Contractor's knowledge and belief, there are 
no relevant facts or circumstances which could give rise to an organizational conflict of interest, 
as defined in FAR subpart 9.5, or that the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the Contracting Officer 
immediately that, to the best of its knowledge and belief, no actual or potential conflict of 
interest exists or to identify to the Contracting Officer any actual or potential conflict of interest 
the firm may have. In emergency situations, however, work may begin but notification shall be 
made within five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational conflict of interest is 
identified during performance, the Contractor will immediately make a full disclosure in writing 
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to the Contracting Officer. This disclosure shall include a description of actions which the 
Contractor has taken or proposes to take, after consultation with the Contracting Officer, to 
avoid, mitigate, or neutralize the actual or potential conflict of interest. The Contractor shall 
continue performance until notified by the Contracting Officer of any contrary action to be taken. 

(d) Remedies-The EPA may terminate this contract for convenience, in whole or in part, if it 
deems such termination necessary to avoid an organizational conflict of interest. If the 
Contractor was aware of a potential organizational conflict of interest prior to award or 
discovered an actual or potential conflict after award and did not disclose it or misrepresented 
relevant information to the Contracting Officer, the Government may terminate the contract for 
default, debar the Contractor from Government contracting, or pursue such other remedies as 
may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder 
provisions which shall conform substantially to the language of this clause, including this 
paragraph, unless otherwise authorized by the Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL 
(EPAAR 1552.209-73) (MAY 1994) 

(a) In addition to the requirements of the contract clause entitled "Organizational Conflicts of 
Interest," the following provisions with regard to employee personnel performing under this 
contract shall apply until the earlier of the following two dates: the termination date of the 
affected employee(s) or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and the Contracting 
Officer of ( 1) any actual or potential personal conflict of interest with regard to any of its 
employees working on or having access to information regarding this contract, or (2) any such 
conflicts concerning subcontractor employees or consultants working on or having access to 
information regarding this contract, when such conflicts have been reported to the Contractor. A 
personal conflict of interest is defined as a relationship of an employee, subcontractor employee, 
or consultant with an entity that may impair the objectivity of the employee, subcontractor 
employee, or consultant in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting Officer prior to 
incurring costs for that employee's work when an employee may have a personal conflict of 
interest. In the event that the personal conflict of interest does not become known until after 
performance on the contract begins, the Contractor shall immediately notify the Contracting 
Officer of the personal conflict of interest. The Contractor shall continue performance of this 
contract until notified by the Contracting Officer of the appropriate action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement placed hereunder, 
except for subcontracts or consultant agreements for well drilling, fence erecting, plumbing, 
utility hookups, security guard services, or electrical services, provisions which shall conform 
substantially to the language of this clause, including this paragraph (d), unless otherwise 
authorized by the Contracting Officer. 
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H.5 LIMITATION OF FUTURE CONTRACTING (HEADQUARTERS SUPPORT) 
(EPAAR 1552.209-74) (APRIL 2004) ALTERNATE V (APRIL 2004) 

(a) The parties to this contract agree that the Contractor will be restricted in its future contracting 
in the manner described below. Except as specifically provided in this clause, the Contractor 
shall be free to compete for contracts on an equal basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the performance of work 
pursuant to this contract, is required to develop specifications or statements of work and such 
specifications or statements of work are incorporated into an EPA solicitation, the Contractor 
shall be ineligible to perform the work described in that solicitation as a prime Contractor or 
subcontractor under an ensuing EPA contract. 

(c) The Contractor, during the life of this contract, will be ineligible to enter into a contract with 
EPA to perform response action work (e.g., Response Action Contract (RAC), Emergency and 
Rapid Response Services (ERRS), Superfund Technical Assistance and Removal Team 
(START), and Enforcement Support Services (ESS) contracts), unless otherwise authorized by 
the Contracting Officer. 

(d) The Contractor agrees in advance that if any bids/proposals are submitted for any work that 
would require written approval of the Contracting Officer prior to entering into a contract subject 
to the restrictions of this clause, then the bids/proposals are submitted at the Contractor's own 
risk. Therefore, no claim shall be made against the Government to recover bid/proposal costs as 
a direct cost whether the request for authorization to enter into the contract is denied or 
approved. 

(e) To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the Contractor shall protect such data from unauthorized use and disclosure. 

(f) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, 
except for subcontracts or consultant agreements for nondiscretionary technical or engineering 
services, including treatability studies, well drilling, fence erecting, plumbing, utility hookups, 
security guard services, or electrical services, provisions which shall conform substantially to the 
language of this clause, including this paragraph (f) unless otherwise authorized by the 
Contracting Officer. The Contractor may request in writing that the Contracting Officer exempt 
from this clause a particular subcontract or consultant agreement for nondiscretionary technical 
or engineering services not specifically listed above, including laboratory analysis. The 
Contracting Officer will review and evaluate each request on a case-by-case basis before 
approving or disapproving the request. 

(g) If the Contractor seeks an expedited decision regarding its initial future contracting request, 
the Contractor may submit its request to both the Contracting Officer and the next administrative 
level within the Contracting Officer's organization. 
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(h) A review process available to the Contractor when an adverse determination is received shall 
consist of a request for reconsideration to the Contracting Officer or a request for review 
submitted to the next administrative level within the Contracting Officer's organization. An 
adverse determination resulting from a request for reconsideration by the Contracting Officer 
will not preclude the Contractor from requesting a review by the next administrative level. Either 
a request for review or a request for reconsideration must be submitted to the appropriate level 
within 30 calendar days after receipt of the initial adverse determination. 

H.6 EPA GREEN MEETINGS AND CONFERENCES (EPAAR 1552.223-71) (MAY 
2007) 

(a) The mission of the EPA is to protect human health and the environment. We expect that all 
Agency meetings and conferences will be staged using as many environmentally preferable 
measures as possible. Environmentally preferable means products or services that have a lesser 
or reduced effect on the environment when compared with competing products or services that 
serve the same purpose. 

(b) As a potential meeting or conference provider for EPA, we require information about 
environmentally preferable features and practices your facility will have in place for the EPA 
event described in the solicitation. 

(c) The following list is provided to assist you in identifying environmentally preferable 
measures and practices used by your facility. More information about EPA's Green Meetings 
initiative may be found on the Internet at http://www.epa.gov/oppt/greenmeetings/. Information 
about EPA voluntary partnerships may be found at http://www.epa.gov/partners/index.htm. 

(1) Do you have a recycling program? If so, please describe. 
(2) Do you have a linen/towel reuse option that is communicated to guests? 
(3) Do guests have easy access to public transportation or shuttle services at your facility? 
(4) Are lights and air conditioning turned off when rooms are not in use? If so, how do you 
ensure this? 
(5) Do you provide bulk dispensers or reusable containers for beverages, food and condiments? 
(6) Do you provide reusable serving utensils, napkins and tablecloths when food and beverages 
are served? 
(7) Do you have an energy efficiency program? Please describe. 
(8) Do you have a water conservation program? Please describe. 
(9) Does your facility provide guests with paperless check-in & check-out? 
(10) Does your facility use recycled or recyclable products? Please describe. 
( 11) Do you source food from local growers or take into account the growing practices of 
farmers that provide the 
food? Please describe. 
(12) Do you use biobased or biodegradable products, including biobased cafeteriaware? Please 
describe. 
(13) Do you provide training to your employees on these green initiatives? Please describe. 
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(14) What other environmental initiatives have you undertaken, including any environment
related certifications you possess, EPA voluntary partnerships in which you participate, support 
of a green suppliers network, or other initiatives? 

Include "Green Meeting" information in your quotation so that we may consider environmental 
preferability in selection of our meeting venue. 

H.7 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-
76) (MAY 1994) 

(a) The Contractor recognizes that Contractor employees in performing this contract may have 
access to data, either provided by the Government or first generated during contract 
performance, of a sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Therefore, the Contractor agrees to obtain 
confidentiality agreements from all of its employees working on requirements under this 
contract. 

(b) Such agreements shall contain provisions which stipulate that each employee agrees that the 
employee will not disclose, either in whole or in part, to any entity external to EPA, the 
Department of Justice, or the Contractor, any information or data (as defined in FAR Section 
27.401) provided by the Government or first generated by the Contractor under this contract, any 
site-specific cost information, or any enforcement strategy without first obtaining the written 
permission of the EPA Contracting Officer. If a Contractor, through an employee or otherwise, is 
subpoenaed to testify or produce documents, which could result in such disclosure, the 
Contractor must provide immediate advance notification to the EPA so that the EPA can 
authorize such disclosure or have the opportunity to take action to prevent such disclosure. Such 
agreements shall be effective for the life of the contract and for a period of five (5) years after 
completion of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in part, if it deems such 
termination necessary to prevent the unauthorized disclosure of information to outside entities. If 
such a disclosure occurs without the written permission of the EPA Contracting Officer, the 
Government may terminate the contract, for default or convenience, or pursue other remedies as 
may be permitted by law or this contract. 

(d) The Contractor further agrees to insert in any subcontract or consultant agreement placed 
hereunder, except for subcontracts or consultant agreements for well drilling, fence erecting, 
plumbing, utility hookups, security guard services, or electrical services, provisions which shall 
conform substantially to the language of this clause, including this paragraph, unless otherwise 
authorized by the Contracting Officer. 
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H.S SCREENING BUSINESS INFORMATION FOR CLAIMS OF 
CONFIDENTIALITY (EPAAR 1552.235-70) (APR 1984) 

(a) Whenever collecting information under this contract, the Contractor agrees to comply with 
the following requirements: 

( 1) If the Contractor collects information from public sources, such as books, reports, 
journals, periodicals, public records, or other sources that are available to the public without 
restriction, the Contractor shall submit a list of these sources to the appropriate program office at 
the time the information is initially submitted to EPA. The Contractor shall identify the 
information according to source. 

(2) If the Contractor collects information from a State or local Government or from a 
Federal agency, the Contractor shall submit a list of these sources to the appropriate program 
office at the time the information is initially submitted to EPA. The Contractor shall identify the 
information according to source. 

(3) If the Contractor collects information directly from a business or from a source that 
represents a business or businesses, such as a trade association: 

(i) Before asking for the information, the Contractor shall identify itself, explain that it is 
performing contractual work for the U.S. Environmental Protection Agency, identify the 
information that it is seeking to collect, explain what will be done with the information, and give 
the following notice: 

(A) You may, if you desire, assert a business confidentiality claim covering part or 
all of the information. If you do assert a claim, the information will be disclosed by EPA 
only to the extent, and by means of the procedures, set forth in 40 CFR part 2, subpart B. 

(B) If no such claim is made at the time this information is received by the 
Contractor, it may be made available to the public by the Environmental Protection Agency 
without further notice to you. 

(C) The Contractor shall, in accordance with FAR part 9, execute a written 
agreement regarding the limitations of the use of this information and forward a copy of the 
agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a written notation that the 
notice set out above was given to the source, by whom, in what form, and on what date. 

(iii) At the time the Contractor initially submits the information to the appropriate 
program office, the Contractor shall submit a list of these sources, identify the information 
according to source, and indicate whether the source made any confidentiality claim and the 
nature and extent of the claim. 
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(b) The Contractor shall keep all information collected from non public sources confidential in 
accordance with the clause in this contract entitled "Treatment of Confidential Business 
Information" as if it had been furnished to the Contractor by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written 
determination by the appropriate program office, prior to entering into any subcontract that will 
require the subcontractor to collect information. The Contractor agrees to include this clause, 
including this paragraph (c), and the clause entitled "Treatment of Confidential Business 
Information" in all subcontracts awarded pursuant to this contract that require the subcontractor 
collect information. 

H.9 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 
1552.235-71) (APR 1984) 

(a) The Contracting Officer, after a written determination by the appropriate program office, may 
disclose confidential business information to the Contractor necessary to carry out the work 
required under this contract. The Contractor agrees to use the confidential information only 
under the following conditions: 

(1) The Contractor and Contractor's Employees shall: (i) use the confidential information 
only for the purposes of carrying out the work required by the contract; (ii) not disclose the 
information to anyone other than EPA employees without the prior written approval of the 
Assistant General Counsel for Contracts and Information Law; and (iii) return to the Contracting 
Officer all copies of the information, and any abstracts or excerpts therefrom, upon request by 
the Contracting Officer, whenever the information is no longer required by the Contractor for the 
performance of the work required by the contract, or upon completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above limitations from 
each of the Contractor's employees who will have access to the information before the employee 
is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the use and disclosure 
of confidential information are included for the benefit of, and shall be enforceable by, both EPA 
and any affected business having a proprietary interest in the information. 

( 4) The Contractor shall not use any confidential information supplied by EPA or obtained 
during performance hereunder to compete with any business to which the confidential 
information relates. 

(b) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written 
determination by the appropriate program office, prior to entering into any subcontract that will 
involve the disclosure of confidential business information by the Contractor to the 
subcontractor. The Contractor agrees to include this clause, including this paragraph (b), in all 
subcontracts awarded, pursuant to this contract, that require the furnishing of confidential 
business information to the subcontractor. 
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H.10 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) 
(EPAAR 1552.235-76) (APR 1996) 

(a) The Project Officer (PO) or his/her designee, after a written determination by the appropriate 
program office, may disclose confidential business information (CBI) to the Contractor 
necessary to carry out the work required under this contract. The Contractor agrees to use the 
CBI only under the following conditions: 

(1) The Contractor and Contractor's employees shall (i) use the CBI only for the purposes of 
carrying out the work required by the contract; (ii) not disclose the information to anyone other 
than properly cleared EPA employees without the prior written approval of the Assistant General 
Counsel for Information Law or his/her designee; and (iii) return the CBI to the PO or his/her 
designee, whenever the information is no longer required by the Contractor for performance of 
the work required by the contract, or upon completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above limitations from 
each of the Contractor's employees who will have access to the information before the employee 
is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the use and disclosure 
of CBI are included for the benefit of, and shall be enforceable by, both EPA and any affected 
businesses having a proprietary interest in the information. 

( 4) The Contractor shall not use any CBI supplied by EPA or obtained during performance 
hereunder to compete with any business to which the CBI relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a written determination 
by the appropriate program office, prior to entering into any subcontract that will involve the 
disclosure of CBI by the Contractor to the subcontractor. The Contractor agrees to include this 
clause, including this paragraph (b), in all subcontracts awarded pursuant to this contract that 
require the furnishing of CBI to the subcontractor. 

H.ll DATA SECURITY- FIFRA AND/OR TSCA CONFIDENTIAL BUSINESS 
INFORMATION (EPAAR 1552.235-77) (DEC 1997) 

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) 
confidential business information (CBI) in accordance with the contract clause entitled 
"Treatment of Confidential Business Information" and "Screening Business Information for 
Claims of Confidentiality," the provisions set forth below, and the Contractor's approved detailed 
security plan. 

(a) The Project Officer (PO) or his/her designee, after a written determination by the appropriate 
program office, may disclose FIFRA CBI to the contractor necessary to carry out the work 
required under this contract. The Contractor shall protect all FIFRA CBI to which it has access 
(including CBI used in its computer operations) in accordance with the following requirements: 
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(1) The Contractor and Contractor's employees shall follow the security procedures set forth in 
the FIFRA Information Security Manual. The manual may be obtained from the Project Officer 
(PO) or the Chief, Information Services Branch (ISB), Program Management and Support 
Division, Office of Pesticide Programs (OPP) (H7502C), U.S. Environmental Protection 
Agency, 1200 Pennsylvania Ave., NW., Washington, DC 20460. 

(2) The Contractor and Contractor's employees shall follow the security procedures set forth in 
the Contractor's security plan(s) approved by EPA. 

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor shall ensure that all 
employees who will be cleared for access to FIFRA CBI have been briefed on the handling, 
control, and security requirements set forth in the FIFRA Information Security Manual. 

(4) The Contractor Document Control Officer (DCO) shall obtain a signed copy of the FIFRA 
"Contractor Employee Confidentiality Agreement" from each of the Contractor's employees who 
will have access to the information before the employee is allowed access. 

(b) The Contractor agrees that these requirements concerning protection of FIFRA CBI are 
included for the benefit of, and shall be enforceable by, both EPA and any affected business 
having a proprietary interest in the information. 

(c) The Contractor understands that CBI obtained by EPA under FIFRA may not be disclosed 
except as authorized by the Act, and that any unauthorized disclosure by the Contractor or the 
Contractor's employees may subject the Contractor and the Contractor's employees to the 
criminal penalties specified in FIFRA (7 U.S.C. 136h(f)). For purposes of this contract, the only 
disclosures that EPA authorizes the Contractor to make are those set forth in the clause entitled 
"Treatment of Confidential Business Information." 

(d) The Contractor agrees to include the provisions of this clause, including this paragraph (d), in 
all subcontracts awarded pursuant to this contract that require the furnishing of CBI to the 
subcontractor. 

(e) At the request of EPA or at the end of the contract, the Contractor shall return to the EPA PO 
or his/her designee all documents, logs, and magnetic media which contain FIFRA CBI. In 
addition, each Contractor employee who has received FIFRA CBI clearance will sign a 
"Confidentiality Agreement for Contractor Employees Upon Relinquishing FIFRA CBI Access 
Authority." The Contractor DCO will also forward those agreements to the EPA PO or his/her 
designee, with a copy to the CO, at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the security requirements, 
the CO shall equitably adjust affected provisions of this contract, in accordance with the 
"Changes" clause when: 

(1) The Contractor submits a timely written request for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 
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H.12 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION 
(EPAAR 1552.235-79) (APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to release information 
submitted by the Contractor either in response to this solicitation or pursuant to the provisions of 
this contract, to individuals not employed by EPA. Business information that is ordinarily 
entitled to confidential treatment under existing Agency regulations (40 CFR part 2) may be 
included in the information released to these individuals. Accordingly, by submission of this 
proposal or signature on this contract or other contracts, the Contractor hereby consents to a 
limited release of its confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI include, but are 
not limited to the following: 

(1) To other Agency Contractors tasked with assisting the Agency in the recovery of 
Federal funds expended pursuant to the Comprehensive Environmental Response, 
Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA or Superfund); 

(2) To the U.S. Department of Justice (DOJ) and Contractors employed by DOJ for use in 
advising the Agency and representing the Agency in procedures for the recovery of Superfund 
expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 107 (42 U.S.C. 
Sec. 9607), et al, and their insurers (Potentially Responsible Parties) for purposes of facilitating 
settlement or litigation of claims against such parties; 

(4) To other Agency Contractors who, for purposes of performing the work required under 
the respective contracts, require access to information the Agency obtained under the Clean Air 
Act (42 U.S.C. 7401 et seq.); the Federal Water Pollution Control Act (33 U.S.C.1251 et seq.); 
the Safe Drinking Water Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and 
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery Act (42 U.S.C. 
6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or the Comprehensive 
Environmental Response, Compensation, and Liability Act (42 U.S.C. 9601 et seq.); 

(5) To other Agency Contractors tasked with assisting the Agency in handling and 
processing information and documents in the administration of Agency contracts, such as 
providing both pre-award and post-award audit support and specialized technical support to the 
Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior Environmental Employment 
(SEE) Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a Committee or 
Subcommittee; 
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(8) To entities such as the General Accounting Office, boards of contract appeals, and the 
Courts in the resolution of solicitation or contract protests and disputes; 

(9) To Agency Contractor employees engaged in information systems analysis, 
development, operation, and maintenance, including performing data processing and 
management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c) The Agency recognizes an obligation to protect the Contractor from competitive harm that 
may result from the release of such information to a competitor. (See also the clauses in this 
document entitled "Screening Business Information for Claims of Confidentiality" and 
"Treatment of Confidential Business Information.") Except where otherwise provided by law, 
the Agency will permit the release of CBI under subparagraphs (1), (3), (4), (5), (6), or (9) only 
pursuant to a confidentiality agreement. 

(d) With respect to Contractors, 1552.235-71 will be used as the confidentiality agreement. With 
respect to Potentially Responsible Parties, such confidentiality agreements may permit further 
disclosure to other entities where necessary to further settlement or litigation of claims under 
CERCLA. Such entities include, but are not limited to accounting firms and technical experts 
able to analyze the information, provided that they also agree to be bound by an appropriate 
confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's CBI to the public 
pursuant to a request filed under the Freedom of Information Act. 

(f) The Contractor agrees to include this clause, including this paragraph (f), in all subcontracts 
at all levels awarded pursuant to this contract that require the furnishing of confidential business 
information by the subcontractor. 

H.13 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-
80) (OCT 2000) 

It is not anticipated that it will be necessary for the Contractor to have access to confidential 
business information (CBI) during the performance of tasks required under this contract. 
However, the following applies to any and all tasks under which the Contractor will or may have 
access to CBI: 

The Contractor shall not have access to CBI submitted to EPA under any authority until the 
Contractor obtains from the Project Officer a certification that the EPA has followed all 
necessary procedures under 40 CFR part 2, subpart B (and any other applicable procedures), 
including providing, where necessary, prior notice to the submitters of disclosure to the 
Contractor. 
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H.14 TECHNICAL DIRECTION (EPAAR 1552.237-71) (AUG 2009) 

(a) Definitions. 

Contracting officer technical representative (COTR), means an individual appointed by the 
contracting officer in accordance with Agency procedures to perform specific technical and 
administrative functions. 

Task order, as used in this clause, means work assignment, delivery order, or any other 
document issued by the contracting officer to order work under a service contract. 

(b) The contracting officer technical representative(s) may provide technical direction on 
contract or work request performance. Technical direction includes: 

(1) Instruction to the Contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general descriptions of work shifts emphasis among work areas or 
tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

(c) Technical direction must be within the scope of work of the contract and any task order there 
under. The contracting officer technical representative(s) does not have the authority to issue 
technical direction which: 

( 1) Requires additional work outside the scope of the contract or task order; 

(2) Constitutes a change as defined in the "Changes" clause; 

(3) Causes an increase or decrease in the estimated cost of the contract or task order; 

( 4) Alters the period of performance of the contract or task order; or 

(5) Changes any of the other terms or conditions of the contract or task order. 

(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after 
oral issuance. The contracting officer will be copied on any technical direction issued by the 
contracting officer technical representative. 

(e) If, in the Contractor's opinion, any instruction or direction by the contracting officer technical 
representative(s) falls within any of the categories defined in paragraph (c) of the clause, the 
Contractor shall not proceed but shall notify the contracting officer in writing within 3 days after 
receiving it and shall request that the contracting officer take appropriate action as described in 
this paragraph. Upon receiving this notification, the contracting officer shall: 
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( 1) Advise the Contractor in writing as soon as practicable, but no later than 30 days after receipt 
of the Contractor's notification, that the technical direction is within the scope of the contract 
effort and does not constitute a change under the "Changes" clause of the contract; 

(2) Advise the Contractor within a reasonable time that the government will issue a written 
modification to the contract; or 

(3) Advise the Contractor that the technical direction is outside the scope of the contract and is 
thereby rescinded. 

(f) A failure of the Contractor and contracting officer to agree as to whether the technical 
direction is within the scope of the contract, or a failure to agree upon the contract action to be 
taken with respect thereto, shall be subject to the provisions of the clause entitled "Disputes" in 
this contract. 

(g) Any action(s) taken by the Contractor, in response to any direction given by any person 
acting on behalf of the government or any government official other than the contracting officer 
or the contracting officer technical representative, shall be at the Contractor's risk. 

H.15 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

Program Manager l(b)(4) l(b)(4) 

Contract Administrator 1 (b )(4) 1 (b )(4) 

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions 
of key personnel unless the substitution is necessitated by illness, death, or termination of 
employment. The Contractor shall notify the Contracting Officer within 15 calendar days after 
the occurrence of any of these events and provide the information required by paragraph (c) of 
this clause. After the initial 90-day period, the Contractor shall submit the information required 
by paragraph (c) to the Contracting Officer at least 15 days prior to making any permanent 
substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the 
proposed substitutions, complete resumes for the proposed substitutes, and any additional 
information requested by the Contracting Officer. Proposed substitutes should have comparable 
qualifications to those of the persons being replaced. The Contracting Officer shall notify the 
Contractor within 15 calendar days after receipt of all required information of the decision on 
substitutions. This clause will be modified to reflect any approved changes of key personnel. 
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H.16 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) 

If it is established at award or subsequently becomes a contractual requirement to collect 
identical information from ten ( 1 0) or more public respondents, the Paperwork Reduction Act of 
1980, 44 U.S.C. 3501 et seq. applies. In that event, the Contractor shall not take any action to 
solicit information from any of the public respondents until notified in writing by the Contracting 
officer that the required Office of Management and Budget (OMB) final clearance was received. 

H.17 GOVERNMENT- CONTRACTOR RELATIONS (EPAAR 1552.237 -76) (JUNE 
1999) 

(a) The Government and the Contractor understand and agree that the services to be delivered 
under this contract by the Contractor to the Government are non-personal services and the parties 
recognize and agree that no employer-employee relationship exists or will exist under the 
contract between the Government and the Contractor's personnel. It is, therefore, in the best 
interest of the Government to afford both parties a full understanding of their respective 
obligations. 

(b) Contractor personnel under this contract shall not: 

( 1) Be placed in a position where they are under the supervision, direction, or evaluation of a 
Government employee. 

(2) Be placed in a position of command, supervision, administration or control over Government 
personnel, or over personnel of other Contractors under other EPA contracts, or become a part of 
the Government organization. 

(3) Be used in administration or supervision of Government procurement activities. 

(c) Employee relationship. (1) The services to be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion on behalf of the 
Government. Rather the Contractor's personnel will act and exercise personal judgment and 
discretion on behalf of the Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental 
Protection Agency under its responsibility for good order, administration, and security are 
applicable to all personnel who enter the Government installation or who travel on Government 
transportation. This is not to be construed or interpreted to establish any degree of Government 
control that is inconsistent with a non-personal services contract. 

(d) Inapplicability of employee benefits. This contract does not create an employer-employee 
relationship. Accordingly, entitlements and benefits applicable to such relationships do not 
apply. 

( 1) Payments by the Government under this contract are not subject to Federal income tax 
withholdings. 
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(2) Payments by the Government under this contract are not subject to the Federal Insurance 
Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation benefits under the Social 
Security Act, as amended, by virtue of performance of this contract. 

( 4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for performance of this contract is 
contained in the provisions for payment under this contract. 

(e) Notice. It is the Contractor's, as well as the Government's, responsibility to monitor contract 
activities and notify the Contracting Officer if the Contractor believes that the intent of this 
clause has been or may be violated. 

(1) The Contractor should notify the Contracting Officer in writing promptly, within 14 
(Fourteen) calendar days from the date of any incident that the Contractor considers to constitute 
a violation of this clause. The notice should include the date, nature and circumstance of the 
conduct, the name, function and activity of each Government employee or Contractor official or 
employee involved or knowledgeable about such conduct, identify any documents or substance 
of any oral communication involved in the conduct, and the estimate in time by which the 
Government must respond to this notice to minimize cost, delay or disruption of performance. 

(2) The Contracting Officer will promptly, within 20 (Twenty) calendar days after receipt of 
notice, respond to the notice in writing. In responding, the Contracting Officer will either: 

(i) Confirm that the conduct is in violation and when necessary direct the mode of further 
performance, 

(ii) Countermand any communication regarded as a violation, 

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode of further 
performance; or 

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what 
additional information is required, and establish the date by which it should be furnished by the 
Contractor and the date thereafter by which the Government will respond. 

H.18 REHABILITATION ACT NOTICE (EPAAR 1552.239-70) (OCT 2000) 

(a) EPA has a legal obligation under the Rehabilitation Act of 1973, 29 U.S.C. 791, to provide 
reasonable accommodation to persons with disabilities who wish to attend EPA programs and 
activities. Under this contract, the Contractor may be required to provide support in connection 
with EPA programs and activities, including conferences, symposia, workshops, meetings, etc. 
In such cases, the Contractor shall, as applicable, include in its draft and final meeting 
announcements (or similar documents) the following notice: 
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It is EPA's policy to make reasonable accommodation to persons with disabilities wishing to 
participate in the agency's programs and activities, pursuant to the Rehabilitation Act of 1973, 29 
U.S.C. 791. Any request for accommodation should be made to the specified registration contact 
for a particular program or activity, preferably one month in advance of the registration deadline, 
so that EPA will have sufficient time to process the request. 

(b) Upon receipt of such a request for accommodation, the Contractor shall immediately forward 
the request to the EPA Contracting Officer, and provide a copy to the appropriate EPA program 
office. The Contractor may be required to provide any accommodation that EPA may approve. 
However, in no instance shall the Contractor proceed to provide an accommodation prior to 
receiving written authorization from the contracting officer. 

(c) The Contractor shall insert in each subcontract or consultant agreement placed hereunder 
provisions that shall conform substantially to the language of this clause, including this 
paragraph, unless otherwise authorized by the contracting officer. 

H.19 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.242-71) (JULY 
2011) 

In accordance with Federal Acquisition Regulation (FAR) Subpart 42.15 and EPAAR 1542.15, 
the EPA will prepare and submit past performance evaluations to the Past Performance 
Information Retrieval System (PPIRS). Evaluation reports will be documented not later than 120 
days after the end of an evaluation period by using the Contractor Performance Assessment 
Reporting System (CPARS) which has connectivity with PPIRS. Contractors must register in 
CPARS in order to view/comment on their past performance reports. 

H.20 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES (EPA-H-07 -102) 

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed 
identification badges at all times when performing work on EPA property or attending meetings 
in the performance of this contract. The badge shall contain the individual's name, the company 
name and logo. When participating in such meetings (e.g., as a speaker, panel member), those 
individuals in Contractor employ must supplement physical identification (e.g., badges, place 
markers) with verbal announcements so that it is clear to the assembled group that they are 
employees of the Contractor, not Agency staff members. In addition, when working on EPA 
property, all contractor, subcontractor, and consultant personnel shall have signs visible on their 
desks or at their work sites that clearly state that they are not EPA employees. 

H.21 APPROVAL OF TRAINING (EPA-H-31-105) 

a) The contractor shall provide and maintain a qualified staff of personnel to meet the 
requirements of the Statement of Work. The contractor shall provide training to keep its 
personnel abreast of changes to the science and/or technology associated with the requirements 
of the contract. In addition, the contractor shall ensure that its personnel receive appropriate 
safety, health and environmental training in accordance with Federal, state and local 
requirements prior to assigning any task that require such training. The contractor shall provide 
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documentation of such training upon the request of the Contract-Level COR and/or Contracting 
Officer. 

The Government will not directly reimburse the cost for contractor employees to meet or 
maintain minimal contract requirements or to obtain and sustain an appropriate level of 
professionalism. Any direct charges for training will only be considered for reimbursement under 
this contract by compliance with the procedures set forth in paragraph (b) below. 

(b) There may be occasions when it is determined to be in the best interest of the Government to 
reimburse the contractor for the direct cost of training associated with a requirement that 
represents a unique Government need unrecognized at the time of contract award. When such 
circumstances occur, the contractor shall secure the Contracting Officer's prior written approval 
by submitting a written request through the Contract-Level COR that includes, at a minimum the 
following information: 

(1) Individual to be trained [Identify position and job duties under contract]. 

(2) Description of circumstances necessitating the training.[Describe the specific change to the 
performance requirements. Identify by number and title of the work assignment(s) that will 
benefit from training and describe in detail how the training relates to the Statement of Work and 
job duties under the contract]. 

(3) Estimated cost [Include a cost breakdown. Explain why this is the most cost effective means 
to fulfill the contract requirements]. 

(c) The Contracting Officer will provide the contractor with written approval or disapproval of 
the request. Approval of work plans that include training as an other direct cost element shall not 
be construed to mean the training is approved; i.e., the contractor shall obtain written approval 
pursuant to the terms of this clause. Training billed as a direct cost shall be disallowed by the 
Contracting Officer unless approved pursuant to the terms of this clause. 

H.22 ACCESS TO EPA COMPUTERS (EPA-H-39-101) 

The personnel listed below have been authorized access to EPA computers in the performance of 
this contract. In the event of changes to this listing through a reassignment, resignation, 
termination, completion of a task or any other reason making such access unnecessary, the 
Contractor shall immediately notify the Contracting Officer. 

___ NIA __ _ 
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H.23 GOVERNMENT HOLIDAYS (LOCAL LRT -04-02) (DEC 2001) 

The following holidays are observed by the Government and the normal operation of the 
facilities will be closed on these days: 

New Year's Day 
Martin Luther King's Birthday 
Presidents' Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans' Day 
Thanksgiving Day 
Christmas Day 

H.24 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (FAR 
52.204-9) (SEP 2007) 

(a) The Contractor shall comply with agency personal identity verification procedures identified 
in the contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office 
of Management and Budget (OMB) guidance M-05-24, and Federal Information Processing 
Standards Publication (FIPS PUB) Number 201. 

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is required 
to have routine physical access to a Federally-controlled facility and/or routine access to a 
Federally-controlled information system. 

H. 25 UNPAID FEDERAL TAX LIABILITY & FELONG CRIMINA VIOLATION 
CERTIFICATION (EPA-H-09-107) 

(a) In order to meet the requirements of Sections 433 and 434 of Division E of the Consolidated 
Appropriations Act, 2012 (Pub.L. 112-74); 2013 Continuing Appropriations Resolution (Pub.L. 
112-175); Consolidated and Further Continuing Appropriations Act, 2013 (Pub.L. 113-6); 
Continuing Appropriations Act, 2014 (Pub.L. 113-46), and subsequent relevant appropriations 
acts, the contractor shall provide the contracting officer a certification whereby the contractor 
certifies: 

(i) It is not a corporation that has been convicted (or had an officer or agent of such 
corporation acting on behalf of the corporation convicted) of a felony criminal 
violation under any Federal law within the preceding 24 months; and 

(ii) It is not a corporation that has any unpaid Federal tax liability that has been assessed, for 
which all judicial and administrative remedies have been exhausted or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement with the authority responsible for 
collecting the tax liability. 
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(b) Failure of the contractor to furnish a certification or provide such additional information as 
requested by the contracting officer may render the contractor ineligible for FY 2012, 2013, 2014 
or subsequent FY contract funding. 

(c) The contractor has a continuing obligation to update the subject certification as required. 

[END OF SECTION H] 
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PART II- CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.l NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this section are hereby 
incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 
52.202-1 JAN 2012 DEFINITIONS 
52.203-3 APR 1984 GRATUITIES 
52.203-6 SEP 2006 RESTRICTONS ON SUBCONTACTOR SALES TO THE 

GOVERNMENT 
52.203-7 OCT 2010 ANTI-KICKBACK PROCEDURES 
52.203-8 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER 

ACTIVITY 
52.203-12 OCT 2010 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 

FEDERAL TRANSACTIONS 
52.204-4 MAY 2011 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 

PAPER 
52.204-7 JUL 2013 SYSTEM FOR AWARD MANAGEMENT 
52.204-9 JAN 2011 PERSONAL IDENTITY VERIFICATION OF CONTRACOR 

PERSONNEL 
52.204-10 JUL 2013 REPORTING EXECUTIVE COMPENSATION AND FIRST 

TIER SUBCONTRACT AWARDS 
52.209-6 AUG2013 PROTECTING THE GOVERNMENT'S INTERST WHEN 

SUBCONTRACTING WITH CONTRACOTS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT 

52.215-2 OCT 2010 AUDIT AND RECORDS- NEGOTIATION 
52.215-11 AUG2011 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING 

DATA- MODIFICATIONS 
52.215-13 OCT 2010 SUBCONTRACTOR COST OR PRICING DATA-

MODIFICATIONS 
52.215-15 OCT 2010 PENSION ADJUSTMENT AND ASSES REVERSIONS 
52.215-17 OCT 1997 WAIVER OF FACILITES CAPITAL COST OF MONEY 
52.216-29 FEB 2007 TIME-AND-MATERIALS/LABOR HOUR PROPOSAL 

REQUIREMENTS -NON-COMMERCIAL ITEM ACQUISTION 
WITH ADEQUATE PRICE COMPETITION 

52.219-8 JUL 2013 UTILIZATION OF SMALL BUSINESS CONCERNS 
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52.219-9 JUL 2013 SMALL BUISNESS SUBCONTRACTING PLAN 
52.219-16 JAN 1999 LIQUIDATED DAMAGES- SUBCONTRACTING PLAN 
52.222-3 JUN 2003 CONVICT LABOR 
52.222-26 MAR2007 EQUAL OPPORTUNITY 
52.222-35 SEP 2010 EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 

52.222-36 OCT 2010 AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 

52.222-37 SEP 2010 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 

52.222-43 SEP 2009 FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT 
ACT- PRICE ADJUSTMENT (MULTIPLE YEAR AND 
OPTION CONTRACTS) 

52.223-6 MAY2001 DRUG-FREE WORKPLACE 
52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
52.226-5 NOV2007 RESTRICTIONS ON SUBCONTRACTING OUTSIDE 

DISASTER OR EMERGENCY AREA 
52.227-1 DEC 2007 AUTHORIZATION AND CONSENT 
52.227-2 DEC 2007 NOTICE AND ASSISTANCE REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT 
52.227-14 DEC 2007 RIGHTS IN DATA- GENERAL (ALTERNATE II, III, AND V) 
52.227-16 JUN 1987 ADDITIONAL DATA REQUIREMENTS 
52.229-3 FEB 2013 FEDERAL, STATE, AND LOCAL TAXES 
52.232-8 FEB 2002 DISCOUNTS FOR PROMPT PAYMENT 
52.232-17 OCT 2010 INTEREST 
52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS 
52.232-25 JUL 2013 PROMPT PAYMENT 
52.232-33 JUL 2013 PAYMENT BY ELECTRONIC FUNDS TRANSFER- SYSTEM 

FOR AWARD MANAGEMENT 
52.233-1 JUL 2002 DISPUTES ALTERNATE I (DEC 1991) 
52.233-3 AUG 1996 PROTEST AFTER AWARD 
52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
52.242-3 MAY2001 PENALTIES FOR UNALLOWABLE COSTS 
52.242-13 JUL 1995 BANKRUPTCY 
52.243-3 SEP 2000 CHANGES- TIME-AND-MATERIALS OR LABOR-HOURS 
52.245-1 APR 2012 GOVERNMENT PROPERTY ALTERNATE II 
52.246-25 FEB 1997 LIMITATION OF LIABILITY- SERVICES 
52.249-6 MAY2004 TERMINATION (COST-REIMBURSEMENT) ALTERNATE IV 

(SEP 1996) 
52.249-14 APR 1984 EXCUSABLE DELAYS 
52.253-1 JAN 1991 COMPUTER GENERATED FORMS 
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I.2 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 

( 1) When the Contractor becomes aware that a change in its ownership has occurred, or is 
certain to occur, that could result in changes in the valuation of its capitalized assets in the 
accounting records, the Contractor shall notify the Administrative Contracting Officer (ACO) 
within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change 
in ownership. 

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 

(2) Provide the ACO or designated representative ready access to the records upon 
request; 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated 
depreciation or amortization, and remaining useful lives are identified accurately 
before and after each of the Contractor's ownership changes; and 

( 4) Retain and continue to maintain depreciation and amortization schedules based on the 
asset records maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under this 
contract that meet the applicability requirement of FAR 15.408(k). 

I.3 ORDERING (FAR 52.216-18) (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued 
from date specified in Section F. 

(b) All task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a task order and this contract, the contract shall control. 

(c) If mailed, a task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule. 
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I.4 ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract 
in an amount of less than N/ A, the Government is not obligated to purchase, nor is the Contractor 
obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor-

( 1) Any order for a single item in excess of N/ A; 

(2) Any order for a combination of items in excess of N/ A; 

(3) A series of orders from the same ordering office within _N/A __ days that 
together call for quantities exceeding the limitation in subparagraph (1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-
21 of the Federal Acquisition Regulation), the Government is not required to order a part of any 
one requirement from the Contractor if that requirement exceeds the maximum-order limitations 
in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is 
returned to the ordering office within _N/ A_ days after issuance, with written notice stating 
the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving 
this notice, the Government may acquire the supplies or services from another source. 

I.5 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified and effective for 
the period stated, in the Schedule. The quantities of supplies and services specified in the 
Schedule are estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance 
with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, 
the supplies or services specified in the Schedule up to and including the quantity designated in 
the Schedule as the "maximum." The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 
there is no limit on the number of orders that may be issued. The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order. The contract 
shall govern the Contractor's and Government's rights and obligations with respect to that order 
to the same extent as if the order were completed during the contract's effective period; provided, 
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that the Contractor shall not be required to make any deliveries under this contract after 180 days 
beyond the expiration date of the contract. 

I.6 OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1999) 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 
more than once, but the total extension of performance hereunder shall not exceed 6 months. The 
Contracting Officer may exercise the option by written notice to the Contractor within 60 days of 
contract expiration date. 

I.7 POST -A WARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 
52.219-28) (JUL 2013) 

a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options. 

However, the term does not include contracts that exceed five years in duration because the 

period of performance has been extended for a cumulative period not to exceed six months under 

the clause at 52.217-8, Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that is independently owned 

and operated, not dominant in the field of operation in which it is bidding on Government 

contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size 

standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" 

when it does not exercise a controlling or major influence on a national basis in a kind of 

business activity in which a number of business concerns are primarily engaged. In determining 

whether dominance exists, consideration shall be given to all appropriate factors, including 

volume of business, number of employees, financial resources, competitive status or position, 

ownership or control of materials, processes, patents, license agreements, facilities, sales 

territory, and nature of business activity. 

(b) If the Contractor represented that it was a small business concern prior to award of this 

contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause 

or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the following: 

( 1) Within 30 days after execution of a novation agreement or within 30 days after 

modification of the contract to include this clause, if the novation agreement was executed prior 

to inclusion of this clause in the contract. 
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(2) Within 30 days after a merger or acquisition that does not require a novation or within 

30 days after modification of the contract to include this clause, if the merger or acquisition 

occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any 

option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in 

effect at the time of this rerepresentation that corresponds to the North American Industry 

Classification System (NAICS) code assigned to this contract. The small business size standard 

corresponding to this NAICS code can be found at http://www.sba.gov/content/table-small

business-size-standards. 

(d) The small business size standard for a Contractor providing a product which it does not 

manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the 

representation required by paragraph (b) of this clause by validating or updating all its 

representations in the Representations and Certifications section of the System for Award 

Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the 

Contractor's current status. The Contractor shall notify the contracting office in writing within 

the time frames specified in paragraph (b) of this clause that the data have been validated or 

updated, and provide the date of the validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award 

of this contract, the Contractor may, but is not required to, take the actions required by 

paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in SAM, or does not have 

a representation in SAM for the NAICS code applicable to this contract, the Contractor is 

required to complete the following rerepresentation and submit it to the contracting office, along 

with the contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it is not a small business concern under NAICS Code 541990 

assigned to contract number EP-W-14-020. 
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I.8 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 

(a) "Segregated facilities," as used in this clause, means any waiting rooms, work areas, rest 
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin 
because of written or oral policies or employee custom. The term does not include separate or 
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 

(b) The Contractor agrees that it does not, and shall not, maintain or provide for its employees, 
any segregated facilities at any of its establishments, and that it does not and shall not permit its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is 
subject to the Equal Opportunity clause of this contract. 

I.9 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR 
RELATIONS ACT (FAR 52.222-40) (DEC 2010) 

a) During the term of this contract, the Contractor shall post an employee notice, of such size 

and in such form, and containing such content as prescribed by the Secretary of Labor, in 

conspicuous places in and about its plants and offices where employees covered by the National 

Labor Relations Act engage in activities relating to the performance of the contract, including all 

places where notices to employees are customarily posted both physically and electronically, in 

the languages employees speak, in accordance with 29 CFR 471.2 (d) and (f). 

( 1) Physical posting of the employee notice shall be in conspicuous places in and about the 

Contractor's plants and offices so that the notice is prominent and readily seen by employees 

who are covered by the National Labor Relations Act and engage in activities related to the 

performance of the contract. 

(2) If the Contractor customarily posts notices to employees electronically, then the 

Contractor shall also post the required notice electronically by displaying prominently, on any 

website that is maintained by the Contractor and is customarily used for notices to employees 

about terms and conditions of employment, a link to the Department of Labor's website that 

contains the full text ofthe poster. The link to the Department's website, as referenced in (b)(3) 

of this section, must read, "Important Notice about Employee Rights to Organize and Bargain 

Collectively with Their Employers." 

(b) This required employee notice, printed by the Department of Labor, may be-
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(1) Obtained from the Division oflnterpretations and Standards, Office of Labor

Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW., Room N-

5609, Washington, DC 20210, (202) 693-0123, or from any field office of the Office of Labor

Management Standards or Office of Federal Contract Compliance Programs; 

(2) Provided by the Federal contracting agency if requested; 

(3) Downloaded from the Office of Labor-Management Standards Web site at 

www .dol. gov/olms/regs/compliance/EO 13496.htm; or 

( 4) Reproduced and used as exact duplicate copies of the Department of Labor's official 

poster. 

(c) The required text of the employee notice referred to in this clause is located at Appendix A, 

Subpart A, 29 CFR Part 4 71. 

(d) The Contractor shall comply with all provisions of the employee notice and related rules, 

regulations, and orders of the Secretary of Labor. 

(e) In the event that the Contractor does not comply with the requirements set forth in 

paragraphs (a) through (d) of this clause, this contract may be terminated or suspended in whole 

or in part, and the Contractor may be suspended or debarred in accordance with 29 CFR 471.14 

and subpart 9 .4. Such other sanctions or remedies may be imposed as are provided by 29 CFR 

part 471, which implements Executive Order 13496 or as otherwise provided by law. 

(f) Subcontracts. 

( 1) The Contractor shall include the substance of this clause, including this paragraph (f), in 

every subcontract that exceeds $10,000 and will be performed wholly or partially in the United 

States, unless exempted by the rules, regulations, or orders of the Secretary of Labor issued 

pursuant to section 3 of Executive Order 13496 of January 30, 2009, so that such provisions will 

be binding upon each subcontractor. 

(2) The Contractor shall not procure supplies or services in a way designed to avoid the 

applicability of Executive Order 13496 or this clause. 

(3) The Contractor shall take such action with respect to any such subcontract as may be 

directed by the Secretary of Labor as a means of enforcing such provisions, including the 

imposition of sanctions for noncompliance. 
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( 4) However, if the Contractor becomes involved in litigation with a subcontractor, or is 

threatened with such involvement, as a result of such direction, the Contractor may request the 

United States, through the Secretary of Labor, to enter into such litigation to protect the interests 

of the United States. 

1.10 SUBCONTRACTS (FAR 52.244-2) (OCT 2010) 

(a) Definitions. As used in this clause-

"Approved purchasing system" means a Contractor's purchasing system that has been 

reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to 

enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a 

subcontractor to furnish supplies or services for performance of the prime contract or a 

subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to 

purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is 

required only on unpriced contract actions (including unpriced modifications or unpriced 

delivery orders), and only if required in accordance with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is 

required for any subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds-

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the 

National Aeronautics and Space Administration, the greater of the simplified acquisition 

threshold or 5 percent of the total estimated cost of the contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the 

National Aeronautics and Space Administration, either the simplified acquisition threshold or 

5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall 

obtain the Contracting Officer's written consent before placing the following subcontracts: 

N/A 
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(e)(l) The Contractor shall notify the Contracting Officer reasonably in advance of placing 

any subcontract or modification thereof for which consent is required under paragraph (b), (c), or 

(d) of this clause, including the following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate certified cost or pricing data and 

Certificate of Current Cost or Pricing Data, if required by other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting 

Standards when such data are required by other provisions of this contract. 

(vii) A negotiation memorandum reflecting-

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of initial or revised 

pnces; 

(C) The reason certified cost or pricing data were or were not required; 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's 

certified cost or pricing data in determining the price objective and in negotiating the 

final price; 

(E) The extent to which it was recognized in the negotiation that the subcontractor's 

certified cost or pricing data were not accurate, complete, or current; the action taken by 

the Contractor and the subcontractor; and the effect of any such defective data on the 

total price negotiated; 

(F) The reasons for any significant difference between the Contractor's price objective 

and the price negotiated; and 
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(G) A complete explanation of the incentive fee or profit plan when incentives are 

used. The explanation shall identify each critical performance element, management 

decisions used to quantify each incentive element, reasons for the incentives, and a 

summary of all trade-off possibilities considered. 

(2) The Contractor is not required to notify the Contracting Officer in advance of entering 

into any subcontract for which consent is not required under paragraph (b), (c), or (d) of this 

clause. 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the 

Contracting Officer to any subcontract nor approval of the Contractor's purchasing system 

shall constitute a determination-

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for 

payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost

reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or 

suit filed and prompt notice of any claim made against the Contractor by any subcontractor or 

vendor that, in the opinion of the Contractor, may result in litigation related in any way to this 

contract, with respect to which the Contractor may be entitled to reimbursement from the 

Government. 

(i) The Government reserves the right to review the Contractor's purchasing system as set 

forth in FAR Subpart 44.3. 

U) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were 

evaluated during negotiations: 

See Attachment One 
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I.ll COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996) 

(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the 
maximum practical extent consistent with the objectives and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor
Protege Program (Pub. L. 101-510, section 831 as amended), the Contractor may award 
subcontracts under this contract on a noncompetitive basis to its proteges. 

I.12 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (JUL 2013) 

(a) Definitions. As used in this clause-

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, 

Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or 

affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its 

subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as 

components of items to be supplied under this contract. 

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-

252, Title VI, Chapter 1 (41 U.S.C. 251 note)), if the subcontract exceeds $5,000,000 and has a 

performance period of more than 120 days. In altering this clause to identify the appropriate 

parties, all disclosures of violation of the civil False Claims Act or of Federal criminal law shall 

be directed to the agency Office of the Inspector General, with a copy to the Contracting Officer. 

(ii) 52.203-15, Whistleblower Protections Under the American Recovery and 

Reinvestment Act of 2009 (Jun 2010) (Section 1553 of Pub. L. 111-5), if the subcontract is 

funded under the Recovery Act. 

(iii) 52.219-8, Utilization of Small Business Concerns (Jul2013) (15 U.S.C. 637(d)(2) 

and (3) ), if the subcontract offers further subcontracting opportunities. If the subcontract (except 

subcontracts to small business concerns) exceeds $650,000 ($1.5 million for construction of any 

public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer 

subcontracting opportunities. 

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(v) 52.222-35, Equal Opportunity for Veterans (Sep 2010) (38 U.S.C. 4212(a)); 
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(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) 

(29 U.S.C. 793). 

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations 

Act (DEc 2010) (E.O. 13496), if flow down is required in accordance with paragraph (f) of FAR 

clause 52.222-40. 

(viii) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(g)). 

(ix) 52.225-26, Contractors Performing Private Security Functions Outside the United 

States (Jul 2013) (Section 862, as amended, of the National Defense Authorization Act for Fiscal 

Year 2008; 10 U.S.C. 2302 Note). 

(x) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) 

(46 U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required in accordance with 

paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial items 

a minimal number of additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in 

subcontracts awarded under this contract. 

I.13 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
http://www.arnet.gov/farl 

I.14 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of "DEVIATION" 
after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection Agency ( 48 CFR 
Chapter 15) clause with an authorized deviation is indicated by the addition of "DEVIATION" 
after the name of the regulation. 
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I.15 EXECUTIVE ORDER 13201 - NOTIFICATION OF EMPLOYEE RIGHTS 
CONCERNING PAYMENT OF UNION DUES OR FEES, 29 CFR PART 470 (EP-S 04-
02) 

1. During the term of this contract, the Contractor agrees to post a notice, of such size and in 
such form as the Secretary of Labor will prescribe, in conspicuous places in and about its plants 
and offices, including all places in and about its plants and offices, including all places where 
notices to employees are customarily posted. The notice must include the following information 
(except that the last two sentences must not be included in notices posted in the plants or offices 
of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 

NOTICE TO EMPLOYEES 

Under Federal law, employees cannot be required to join a union or maintain membership in a 
union in order to retain their jobs. Under certain conditions, the law permits a union and an 
employer to enter into a union-security agreement requiring employees to pay uniform period 
dues and initiation fees. However, employees who are not union members can object to the use 
of their payments for certain purposes and can only be required to pay their share of union costs 
relating to collective bargaining, contract administration, and grievance adjustments. 

If you do not want to pay that portion of dues or fees used to support activities not related to 
collective bargaining, contract administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been required to pay dues or 
fees used in part to support activities not related to collective bargaining, contract administration, 
or grievance adjustment, you may be entitled to a refund and to an appropriate reduction in 
future payments. 

For further information concerning your rights, you may wish to contact the National Labor 
Relations Board (NRLB) either at one of its Regional offices or at the following address or toll
free number: National Labor Relations Board, Division of Information, 1099 14th Street, NW., 
Washington, D.C. 20570, 1-866-667-6572, 1-866-315-6572 (TTY). 

To locate the nearest NRLB office, see NLRB's website at http://www.nrlb.gov. 

2. The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 
2001, and related rules, regulations, and orders of the Secretary of Labor. 

3. In the event that the Contractor does not comply with any of the requirements set forth in 
paragraphs (1) or (2) above, this contract may be cancelled, terminated, or suspended in whole or 
in part, and the Contractor may be declared ineligible for further Government contracts in 
accordance with procedures authorized in or adopted pursuant to Executive Order 13201 of 
February 17, 2001. Such other sanctions or remedies may be imposed as are provided in 
Executive Order 13201 of February 17, 2001, or by rule, regulation, or order of the Secretary of 
Labor, or as are otherwise provided by law. 
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4. The Contractor shall include the provisions of paragraphs ( 1) through ( 4) herein in every 
subcontract or purchase order entered into in connection with this contract unless exempted by 
the rules, regulations, or orders of the Secretary of the Labor issued pursuant to section 3 of 
Executive Order 13201 of February 17, 2001, so that such provisions will be binding upon each 
subcontractor or vendor. The Contractor will take such action with respect to any such 
subcontractor or purchase order as may be directed by the Secretary of Labor as a means of 
enforcing such provisions, including the imposition of sanctions for noncompliance: However, if 
the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened 
with such involvement, as a result of such direction, the Contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 

I.16 ADR EXCEPTION TO FAR 52.227-14 AND FAR 52.227-16 

ADR Act Exception to FAR 52.227-14 (d)(l)and FAR 52.227-16 (a) and (b)- The 
Administration Dispute Resolution Act of 1996 (5 USC 574) (ADR Act) prohibits a federal 
agency from requiring a contractor or subcontractor from disclosing any data or information 
produced while performing pursuant to the contract on a project that is subject to the 
confidentiality provisions of the ADR Act. Specific project documents (Task Order Statement of 
Work or Technical Directive) will identify whether the project falls under the ADR Act. 

[END OF SECTION I] 
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PART III- LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J- LIST OF ATTACHMENTS 

J.l LIST OF ATTACHMENTS 

1. Approved Subcontractors and Rates 
2. Invoice Preparation Instructions 

[END OF SECTION J] 
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PART IV- REPRESENTATIONS AND INSTRUCTIONS 

SECTION K- REPRESENTATIONS, CERTIFICATIONS, AND OTHER 
STATEMENTS OF OFFERORS 

K.l Reference Statement 

EP-W-14-020 

The Representations, Certifications, and other Statements of Offerers completed by the 
contractor as part of the response to the RFP SOL-DC-13-00010 are incorporated in this contract 
by reference. 

[END OF SECTION K] 
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ATTACHMENT 1 

APPROVED SUBCONTRACTORS AND RATES 
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ATTACHMENT 2 

INVOICE PREPARATION INSTRUCTIONS 
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INVOICE PREPARATION INSTRUCTIONS 
SF 1034 

The information which a Contractor is required to submit in its Standard Form 1034 is set forth 
as follows: 

(1) U.S. Department, Bureau, or establishment and location- insert the names and 
address of the servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared- insert date on which the public voucher is prepared and 
submitted. 

(3) Contract/Delivery Order Number and Date - insert the number and date of the 
contract and delivery order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date -leave blank. 

(5) Voucher Number- insert the appropriate serial number of the voucher. A separate 
series of consecutive numbers, beginning with Number 1, shall be used by the Contractor 
for each new contract. When an original voucher was submitted, but not paid in full 
because of suspended costs, resubmission vouchers should be submitted in a separate 
invoice showing the original voucher number and designated with the letter "R" as the 
last character of the number. If there is more than one resubmission, use the appropriate 
suffix (R2, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received -leave blank. 

(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the Contractor to record the 
account or job number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address - show the name of the Contractor exactly as it appears 
in the contract and its correct address, except when an assignment has been made by the 
Contractor, or the right to receive payment has been restricted, as in the case of an 
advance account. When the right to receive payment is restricted, the type of information 
to be shown in this space shall be furnished by the Contracting Officer. 

(10) Shipped From; To; Weight Government B/L Number- insert for supply 
contracts. 

( 11) Date of Delivery or Service - show the month, day and year, beginning and ending 
dates of incurrence of costs claimed for reimbursement. Adjustments to costs for prior 
periods should identify the period applicable to their incurrence, e.g., revised provisional 
or final indirect cost rates, award fee, etc. 
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(12) Articles and Services- insert the following: "For detail, see Standard Form 1035 
total amount claimed transferred from Page of Standard Form 1035." Type "COST 
REIMBURSABLE-PROVISIONAL PAYMENT" or "INDEFINITE 
QUANTITY/INDEFINITE DELIVERY PROVISIONAL PAYMENT" on the Interim 
public vouchers. Type "COST REIMBURSABLECOMPLETION VOUCHER" or 
"INDEFINITE QUANTITY/INDEFINITE DELIVERY-COMPLETION VOUCHER" on 
the Completion public voucher. Type "COST REIMBURSABLE-FINAL VOUCHER" 
or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-FINAL VOUCHER" on the 
Final public voucher. Type the following certification, signed by an authorized official, 
on the face of the Standard Form 1034. 

"I certify that all payments requested are for appropriate purposes and in 
accordance with the agreements set forth in the contract." 

(Name of Official) (Title) 

(13) Quantity; Unit Price- insert for supply contracts. 

( 14) Amount - insert the amount claimed for the period indicated in ( 11) above. 
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INVOICE PREPARATION INSTRUCTIONS 
SF 1035 

The information which a Contractor is required to submit in its Standard Form 1035 is set forth 
as follows: 

(1) U.S. Department, Bureau, or Establishment- insert the name and address of the servicing 
finance office. 

(2) Voucher Number- insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number - leave blank. 

( 4) Sheet Number - insert the sheet number if more than one sheet is used in numerical 
sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order- insert payee's name and address as in the Standard Form 1034. 

(6) Articles or Services- insert the contract number as in the Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 
contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 
Include the rate(s) at which indirect costs are claimed and indicate the base of each by 
identifying the line of costs to which each is applied. The rates invoiced should be as specified in 
the contract or by a rate agreement negotiated by EPA's 
Cost Policy and Rate Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records maintained by the 
Contractor to show by major cost element the amounts claimed for reimbursement for 
each applicable contract. The records must be maintained based on the Contractor's fiscal 
year and should include reconciliations of any differences between the costs incurred per 
books and amounts claimed for reimbursement. A memorandum record reconciling the 
total indirect cost(s) claimed should also be maintained. 

A. SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by 
category of cost: 

Direct Labor - identify the number of hours (by Contractor labor category and total) and the 
total direct labor dollars billed for the period in the invoice. 

128 



EP-W-14-020 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base 
to which it is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs- when the cost for an individual cost (e.g., photocopying, material and 
supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation 
for that cost category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the 
quantities, unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify by item the 
quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of 
travellers, the duration of travel, the point of origin, destination, purpose of trip, transportation by 
unit price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required 
for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate 
program management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered 
improper and will be suspended, if claimed prior to receipt of Contracting Officer consent. 
Include the total cost claimed for the current and cumulative-to-date periods. After the total 
amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the 
date of the invoice; and (2) disallowed on the contract as of the date of the invoice. The amount 
under (2) shall include costs originally suspended and later disallowed. Also include an 
explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the 
adjustment. Disallowed costs should be identified in unallowable accounts in the Contractor's 
accounting system. 

B. SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by 
category of cost: 

Direct Labor - identify by labor category the number of hours, fixed hourly rate, and the total 
dollars billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 
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Other Direct Costs- when the cost for an individual cost (e.g., photocopying, material and 
supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation 
for that cost category. 

Indirect Cost Rates- identify by cost center, the indirect cost rate, the period, and the cost base 
to which it is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars 
billed. 

Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars 
billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of 
travellers, the duration of travel, the point of origin, destination, purpose of trip, transportation by 
unit price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required 
for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate 
program management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered 
improper and will be suspended, if claimed prior to receipt of Contracting Officer consent. 
Include the total cost claimed for the current and cumulative-to-date periods. After the total 
amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the 
date of the invoice; and (2) disallowed on the contract as of the date of the invoice. The amount 
under (2) shall include costs originally suspended and later disallowed. Also include an 
explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the 
adjustment. Disallowed costs should be identified in unallowable accounts in the Contractor's 
accounting system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of suspended costs and 
after receipt of a letter of removal of suspension, resubmissions of any previously claimed 
amounts which were suspended should be submitted in a separate invoice showing the original 
voucher number and designated with the letter "R" with the copy of the removal of suspension 
notice. The amounts should be shown under the appropriate cost category and include all 
appropriate supplemental schedules. NOTE: All disallowances must be identified as such in the 
accounting system through journal entries. 

Voucher resubmittals may also occur as a result of: (1) a new indirect cost rate agreement; or (2) 
adjustments to previously billed direct cost rates due to audit resolution. Such claims should be 
submitted in a separate invoice or request for Contractor financing payment number. They 
should include supplemental schedules showing the previously adjusted amounts by contract 
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period. If the resubmission is based on a new rate agreement, a copy of the agreement should be 
attached. Costs must be identified by delivery order or work assignment where appropriate. If the 
contract is Superfund related, voucher resubmittals shall also identify the amount claimed against 
each Superfund site and non-site-specific activity. 

COMPLETION VOUCHERS 

Submit a completion voucher when all performance provisions of the contract are physically 
complete, when the final report (if required) is accepted, and when all direct costs have been 
incurred and booked. Indirect costs may be claimed at the provisional rates, if final rates are not 
yet available. Contractors must identify these vouchers by typing "Completion Voucher" next to 
the voucher number. For contracts separately invoiced by delivery order, provide a schedule 
showing total costs claimed by delivery order and in total for the contract. 

In addition to the completion voucher, the Contractor must submit an original and two copies of 
EPA Form 1900-10, Contractor's Cumulative Claim and Reconciliation showing the total 
cumulative costs claimed under the contract. 

The information which a Contractor is required to submit in its EPA Form 1900-10 is set forth as 
follows: 

(1) Contractor's Name and Address- show the name of the Contractor exactly as it appears in 
the contract and its correct address, except when an assignment has been made by the Contractor, 
or the right to receive payment has been restricted, as in the case of an advance account. When 
the right to receive payment is restricted, the type of information to be shown in this space shall 
be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which reimbursement is claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category through the completion voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 
provisional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for any fiscal 
period. 

(7) Fiscal year. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indirect cost rate(s). 
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( 11) Signature. 

(12) Official title. 

(13) Date. 

FINAL VOUCHER AND CLOSING DOCUMENTS 

After completion of the final audit and all suspensions and/or audit exceptions have been 
resolved as to the final allowable costs and fee, including establishment of final indirect cost 
rate(s) for all periods the Contractor shall prepare a final voucher including any adjustments to 
vouchered costs necessitated by the final settlement of the contract price. Contractors must 
identify these vouchers by typing "Final Voucher" next to the voucher number. For contracts 
separately invoiced by delivery order, provide a schedule showing final total costs claimed by 
delivery order and in total for the contract. The Contractor shall also provide an original and two 
copies of an updated EPA Form 1900-10, Contractors Cumulative Claim and Reconciliation, 
showing the total negotiated, cumulative costs for the contract. Indirect costs shall be included at 
the final negotiated rates. 

In addition to the final voucher, the Contractor must submit an original and two copies of the 
Contractor's Release; Assignee's Release, if applicable; the Contractor's Assignment of Refunds, 
Rebates, Credits and other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits 
and other Amounts, if applicable; and the Contractor's Affidavit of Waiver of Lien, when 
required by the contract. 
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